MEASURE “C”

COOPERATIVE PROJECT AGREEMENT
Short-Term Regional Transportation Program
(Project D-8, Willow Avenue Improvements — Barstow
Avenue to Escalon Avenue)

This Cooperative Project Agreement (‘Agreement’) is made and entered into
on December llg, 2009, by and between the City of Fresno (“Responsible
Agency") and the Fresno County Transportation Authority (“Authority").

RECITALS

WHEREAS, Authority and Responsible Agency desire to enter into an
Agreement for funding of a transportation improvement project (“Project”) in Fresno
County pursuant to the Measure "C" Short-Term Regional Transportation Program
Handbook (*Handbook"), and the Fresno County Measure “C" Expenditure Plan
(‘Expenditure Plan”), which was approved by the voters of Fresno County in
November 2006; and,

WHEREAS, Responsible Agency desires to receive eligible Measure “C"
Regional Transportation Program (‘Measure “C™") and Regional Transportation
Mitigation Fee (‘RTMF") funding (as applicable) from the Authority for the
transportation improvement Project D-8, Willow Avenue Widening — Barstow Avenue
to Escalon Avenue (“Project”) as specified in the Handbook and consistent with the

Tier 1 list of Regional Transportation Program projects referenced in the Expenditure
Plan; and

WHEREAS, Authority is authorized to approve Project funding for payment to
Responsible Agency in accordance with this Agreement, the Handbook and the
Expenditure Plan regarding the Project.

WHEREAS, Authority shall provide funding to Responsible Agency for eligible
Project costs “not to exceed" $1,450,000 of Measure “C" funding.

NOW, THEREFORE, in consideration of the mutual promises and

undertakings herein made and the mutual benefits to be derived therefrom, the parties
hereto represent, covenant and agree as follows:
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AGREEMENT

SECTION |

Covenants of Responsible Agency

Responsible Agency agrees to abide by the terms and conditions of this

Agreement for the receipt of Measure “C" and RTMF funds (as applicable) and to
comply with the Expenditure Plan, Handbook, and adopted Policies and Procedures,
as well as any subsequent amendments, updates, or other applicable plans.

11

Project Scope, Schedule and Funding Program. The Project scope of work,
schedule and funding program, as well as any change thereto such may not be
implemented or initiated until it has been approved by the Authority in
accordance with the Handbook. For purposes of this Agreement, the Project
scope, schedule and funding program is as defined and described in the
Handbook and as further described below. The Responsible Agency must
demonstrate in the funding program that the Project or Project phase is fully
funded.

1.1.1 Project Scope. The project scope consists of the improvements of
Willow Avenue to six through travel lanes between Barstow Avenue and
Escalon Avenue, a total length of 0.75 miles. At the intersection of Willow
Avenue and Bullard Avenue, the project will widen the intersection to provide
six through lanes on Willow Avenue, retain four through lanes on Bullard
Avenue, widen for dual left turn lanes on all four approaches and provide
separate right turn pockets for the southbound, eastbound and northbound
directions of travel. The project will construct a Class 1 Multi-Purpose Bicycle
and Pedestrian Trail on the west side of Willow Avenue within the project
limits. See Exhibit A, for specific description.

1.1.2 Project Schedule. Construction will occur between August 2010 and
February 2011. See Exhibit B, for specific description.

1.1.3 Project Funding Program. The fotal project budget is composed of the
following funding source(s):

Measure C Tier 1; 1,450,000
Traffic Congestion Relief Program (TCRP) 250,000
TOTAL DIRECT COSTS $1,700.000

See Exhibit C, for specific description.
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1.2 Eligible Project Costs. Notwithstanding section 1.1, the Authority reserves
the right to consider on a case by case basis, eligible costs incurred after July
1, 2007, but before a Responsible Agency has entered into an Agreement with
the Authority. Eligible Project costs shall be equal to or less than Measure “C"
and RTMF funds (as applicable) allocated to a Project as specified in Section
1.1.3 of this Agreement and in the Handbook. State Transportation
Improvement Program (STIP) or other funding allocations (other than Measure
“C" and RTMF) identified in the Handbook are considered “other” contributions
available to the Project. The Responsible Agency must match Measure “C"
funds with other such funds consistent with the funding program referenced in
Section 1.1.3 and consistent with the Handbook and Expenditure Plan.

NOTE: Expenses incurred after July 1, 2007, but before a Responsible
Agency has entered into an Agreement with the Authority for a currently active
project, are incurred at the risk of the Responsible Agency.

1.3 Compliance with California PUC Code 142257. Responsible Agency agrees
to the following:

1.3.1 Measure "C" funds will not be used to substitute for property tax funds,
which the Responsible Agency had previously used for regional or other
transportation purposes. It is hereby acknowledged by Responsible
Agency that such substitution of propery tax funds is expressly
prohibited by California Public Utilities Code Section 142257,

1.3.2 The Responsible Agency has segregated property tax revenues from its
other general fund revenues used to support the Project so that
verification of non-substitution can be proved through audit or that the
non-substitution of funds shall apply to the Responsible Agency's entire
general fund.

1.3.3 Responsible Agency shall account for Project funds received pursuant
to Public Utllities Code Section 142257. Responsible Agency shall
maintain current records in accordance with generally accepted
accounting principles, and shall separately record expenditures for each
type of eligible purpose. Responsible Agency shall make such records
available to the Authority for inspection or audit at any time.
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1.4  Compliance with Other Laws. In performance of its obligations relating to
administration and completion of the Project, Responsible Agency shall at all
times comply with all federal, state and local laws, ordinances and regulations
currently in force as well as those that are subsequently enacted, promulgated
or amended and thereby become applicable during the term of this Agreement.

1.5 Measure “C" Funds Defined. For purposes of this Agreement, eligible
Project Measure “C" and RTMF funds (as applicable) are deemed available as
of the effective date of this Agreement. Eligible Project costs shall be equal to
or less than the amount of funding available for the Project on a fiscal year
basis as specified in the Handbook and in Section 1.1.3 of this Agreement. In
no case shall the total amount of Measure “C" or RTMF funds for the Project in
the Handbook or referenced in Section 1.1.3 be exceeded without written
amendment to this Agreement and to the Handbook.

1.6 Invoices. The Responsible Agency shall submit invoices fo the Authority no
more frequently than monthly for activities conducted over the prior unbilled
month. These documents shall include the following specified information:

1.6.1 Monitoring Expenditures and Progress Payments, The Responsible
Agency will monitor expenditures and progress payments against the
"not to exceed” limits specified in Section 1.1.3 of this Agreement.

1.6.2 Project Progress. If Project costs have not been invoiced for a six-
month period, Responsible Agency agrees to submit a written
explanation of the absence of the Project's progress to the Authority,
along with a target billing date and a target billing amount.

1.6.3 Direct and Indirect Costs. Responsible Agency may include in the
Project invoice, direct and indirect costs of the Project. Indirect costs (as
defined by OMB Circular A-87) will be considered an eligible expense.

164 Copies of Invoices. Responsible Agency shall provide the Authority
with one (1) copy of appropriate source documentation to substantiate
Project expenses or costs.

1.6.5 Eligible Project Cost Request Deadline. Invoices for eligible Project
costs incurred by the Responsible Agency shall be submitted to the
Authority on the approved form, The appropriation request will specify
the use of the funding and the manner in which local matching funds
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16.6

were applied. The Authority's Executive Director will review invoices for
accuracy and sufficiency in terms of compliance with the foregoing
requirements. Unsatisfactory or inadequate invoices will be returned to
the Responsible Agency for correction and resubmission. Upon receipt
of a proper invoice, eligible Measure “C" and RTMF funds (as
applicable) shall be provided to the Responsible Agency within 45 days.

Use of Funds. Responsible Agency shall use Measure “C" and RTMF
funds (as applicable) consistent with the Expenditure Plan, Handbook,
and Section 1.1.1 of this Agreement,

1.7  Reporting Form. Responsible Agency will indicate in the invoice form, its

intent to complete and return the Annual Reporting Form (reference Appendix
C in the Handbook) to the Authority no later than October 15% of each year. If
the Responsible Agency does not return the Annual Reporting Form to the
Authority by that deadline, the Authority will withhold Measure “C" and RTMF
funds (as applicable) until such time as the form is returned by the Responsible
Agency and reviewed for correctness by the Authority.

1.8 Cost Savings and Excess Costs.

1.8.1

1.8.2

1.8.3

Fows 031 A0 -mumnivhy

Cost Savings. After the Project has been accepted by the Responsible
Agency as complete, any positive difference between the total Project
cost, as approved by the Authority pursuant to Section 1.1.3 and the
total amount invoiced to the Authority shall be considered Project cost
savings and shall be reprogrammed to other Tier 1 projects by Fresno
COG and the Authority as provided in the Handbook as amended or
updated.

Excess Costs. In the event the actual total Project costs exceed the
estimate approved by the Authority, this amount will be considered an
Excess Cost.

Reconciliation of Excess Costs. In the event that costs to complete the
Project exceed the total amount of funds programmed, the Responsible
Agency will be fiscally responsible for the full amount of Excess Costs
associated with the Project, unless otherwise agreed by the parties
pursuant to Section 2.6.




1.9

2.0

2.1

2.2

2.3

Project Management/Formation of Project Development Team (PDT). To
ensure that the Project is implemented in a timely manner and consistent with
the Handbook and Expenditure Plan, a Project Development Team (PDT) shall
be formed under the control of the Responsible Agency. The Responsible
Agency will form, notice, conduct and administer the PDT for the Project. The
PDT formed for the Project shall include a staff member from both the
Authority and Fresno COG.

Award of Project. The Responsible Agency shall administer the Project,
including but not limited to its advertisement and award of all contracts, in
accordance with applicable legal requirements as provided above in Section
1.4 and in full conformity with the standards applied by Responsible Agency in
the administration of its own road construction projects.

Maintenance of Project Records. Responsible Agency shall maintain
complete and accurate records with respect to costs addressed in Section
1.1.3 of this Agreement. All such records shall be maintained on a generally-
accepted accounting basis and be clearly identified and readily accessible.
Responsible Agency shall provide free access to the Authority at all times to
such books and records. Responsible Agency shall maintain all work data,
documents, and proceedings of this Agreement for a period of five (5) years
from the date of final audit from the Authority.

Project Groundbreaking and Ribbon Cutting Ceremonies. Responsible
Agency shall acknowledge Measure “C" funding contribution to the Project at
the groundbreaking and ribbon cutting ceremony should the Responsible
Agency conduct such a ceremony. Groundbreaking and ribbon cutting
ceremonies are encouraged, but not required. The costs of all ceremonies will
be considered a project construction expense.

Project Signage. Responsible agency shall provide signage at construction
sites or on equipment, as appropriate, for the projects funded partially or wholly
by Measure “C" sales tax revenue included in the Handbook so that Fresno
County Taxpayers are informed as to how funds are being used. The signage
shall be in conformance with specifications approved by and on file with the
Authority, and included in Appendix D in the Handbook.
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SECTION I

Covenants of Authority

Authority agrees to provide Measure “C" and RTMF funds to the Responsible Agency
for eligible Project costs in accordance with the terms and conditions set forth herein,
and in compliance with the Expenditure Plan, the Handbook, all Measure “C" Policies
and Procedures, as well as any subsequent amendments or updates, and to other
applicable plans and programs.

24

2.5

Eligible Project Cost Payments. The Authority shall make payments to
Responsible Agency for actual incurred eligible Project costs as specified in
Section 1.1.3 of this Agreement and consistent with the Handbook. To receive
payments for Project work completed, the Responsible Agency shall comply
with the following procedures:

24.1 Ineligible Costs. The Authority reserves the right to recover payment
from the Responsible Agency if an invoice includes ineligible Project
costs.

24.2 Payment Amount. The amount of Project payments to the Responsible
Agency shall be made pursuant to the Handbook and this Agreement.

24.3 Suspension of Payment. Payments for eligible Project costs shall be
suspended without interest when a dispute arises as to whether or not a
cost item(s) is eligible for payment.

2.4.3.1Dispute Resolution. All disputes shall be settled in accordance
with the laws of the State of California. Once a dispute has
occurred, the Authority and Responsible Agency shall attempt to
resolve the dispute informally in a mutually agreeable manner.

Right to Conduct Audit. The Authority shall have the right to conduct an
audit of all Responsible Agency's records pertaining to the Project at any time
following completion of the Project.

2.5.1 Notice of Audit. The Authority must provide timely notice to the
Responsible Agency if an audit is to be conducted.
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26

Reconciliation of Excess Costs. Excess project costs to complete a Project
are not eligible for reimbursement. The amount of Measure “C" and RTMF
funds identified in Section 1.1.3 of this Agreement and in the Handbook are the
"maximum” funds available for reimbursement to the Responsible Agency and
will not be exceeded by the Responsible Agency without an approved
amendment to this agreement. The Responsible Agency shall request an
Agreement amendment if needed for this purpose in writing to the Authority.
Such amended Agreement shall be effective only if signed and approved by
duly authorized representatives of both the Authority and the Responsible
Agency.

SECTION Il

Mutual Covenants

The Authority is released from any liability to Responsible Agency regarding the
Authority's administration and issuance of the Measure “C" and RTMF proceeds
except for any breach of Authority's fiduciary duty as set forth in the Expenditure Plan
and Handbook.

31

3.2

Effective Date and Term. This Agreement shall become effective as of the
date of its execution by the Authority and Responsible Agency and shall
remain in full force and effect through December 31, 2012, unless sooner
terminated as provided in Section 3.2 or in Section 3.4 or unless the
Agreement's term is extended.

Discharge. This Agreement shall be subject to discharge as follows:

3.2.1 Termination of Mutual Consent. This Agreement may be terminated at
any time by mutual consent of Responsible Agency and Authority. If
this Agreement is mutually terminated by the parties, Responsible
Agency will no longer receive Measure "C" or RTMF funds (as
applicable) unless a new agreement between Responsible Agency and
Authority is formed.

1.2.2 Discharge Upon Completion of Project. Except as to any rights or
obligations which survive discharge as specified in Section 3.14, this
Agreement shall be discharged, and the parties shall have no further
obligation to each other, upon completion of the Project as certified by
the Authority.
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1.2.3 Termination by Authority. The Authority reserves the right to terminate

the Agreement at any time by giving written notice to Responsible
Agency of such termination and specifying the effective date thereof. If
this Agreement is terminated by the Authority as provided herein,
Responsible Agency will be paid for eligible Project costs incurred prior
to termination of the Agreement by the Authority consistent with the
funding program contained in Section 1.1.3 and in the Handbook. In
that event, all finished or unfinished documents and other materials
shall, at the option of the Authority, become its property subject to the
terms and conditions of Section 2.1.

3.3  Indemnity. It is mutually understood and agreed, relative to the reciprocal
indemnification of Authority and Responsible Agency:

3.3.1

3.3.2

R 00 T -authonty

Responsible Agency shall fully defend, indemnify and hold harmless
Authority, and any officer or employee of Authority, against any and all
damages, liabilities, claims and expenses, arising out of Responsible
Agency's errors, omissions, negligent acts or willful misconduct during
the term of this Agreement. It is also fully understood and agreed that,
pursuant to Government Code Section 895.4, Responsible Agency shall
fully defend, indemnify and hold the Authority harmless from any liability
imposed for injury as defined by Government Code Section 810.8
occurring by reason of anything done or omitted to be done by
Responsible Agency under this Agreement or in connection with any
work, authority, or jurisdiction delegated to Responsible Agency under
this Agreement.

Authority shall fully defend, indemnify and hold harmless Responsible
Agency, and any officer or employee of Responsible Agency, against
any and all damages, liabilities, claims and expenses, arising out of
Authority's errors, omissions, negligent acts or willful misconduct during
the term of this Agreement. It is also fully understood and agreed that,
pursuant to Government Code Section 895.4, Authority shall fully
defend, indemnify and hold the Responsible Agency harmless from any
liability imposed for injury as defined by Government Code Section
810.8 occurring by reason of anything done or omitted to be done by
Authority under this Agreement or in connection with any work,
authority, or jurisdiction delegated to Authority under this Agreement.



3.4  Limitation. All obligations of the Authority under the terms of this Agreement
are expressly subject to the Authority's continued authorization to collect and
expend the sales tax proceeds provided by Measure “C" and RTMF funds. If
for any reason the Authority's right to collect or expend such sales tax and
RTMF proceeds is terminated or suspended in whole or part, the Authority
shall promptly notify the Responsible Agency, and the parties shall consult on
a course of action. If, after twenty-five (25) working days, a course of action is
not agreed upon by the parties, this Agreement shall be deemed terminated by
mutual or joint consent; provided, that any future obligation to fund from the
date of the notice shall be expressly limited by and subject to (i) the lawful
ability of the Authority to expend sales tax or RTMF proceeds for the purposes
of the Agreement; and (ii) the availability, taking into consideration all the
obligations of the Authority under all outstanding contracts, agreements to
other obligations of the Authority, of funds for such purposes.

3.5 Notices. Exceptas may be otherwise required by law, any notice to be given
shall be written and shall be either personally delivered, sent by facsimile
transmission or sent by first class mail, postage prepaid and addressed as
follows:

AUTHORITY: With A Copy To:

Mr. Ron Peterson, Executive Dir.

Fresno County Transportation Authority
2220 Tulare Street, Suite 411

Fresno, CA 93721

Ph: (559) 453-5023 Fax: (559) 488-3303

RESPONSIBLE AGENCY:

Mr. Patrick Wiemiller, Director

City of Fresno, Department of Public Works
2600 Fresno Street, Room 4016

Fresno, CA 93721-3615

Ph: (559) 621-8650; Fax: (559) 488-1045

3.5.1 Notice personally delivered is effective when delivered. Notice sent by
facsimile transmission is deemed to be received upon successful
transmission. Notice sent by first class mail shall be deemed received
on the fifth day after the date of mailing. Either party may change the
above address by giving written notice pursuant to this paragraph.
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3.6

3.7

3.8

3.9

3.10

31

3.12

313

Additional Acts and Documents. Each party agrees to do all such things
and take all actions, and to make, execute and deliver such other documents
and instruments, as shall be reasonably requested to carry out the provisions,
intent and purpose of the Agreement.

Integration. This Agreement represents the entire Agreement of the parties
with respect to the subject matter hereof. NO representations, warranties,
inducements or oral agreements have been made by any of the parties except
as expressly set forth herein, or in other contemporaneous written agreements.

Amendment. This Agreement may not be changed, modified, or rescinded
except in writing, signed by all parties hereto, and any attempt at oral
modification of this Agreement shall be void and of no effect,

Independent Agency. Responsible Agency renders services under this
Agreement as an independent agency under the Agreement. None of the
Responsible Agency's agents or employees shall be agents or employees of
the Authority and none of the Authority's agents or employees shall be agents
or employees of Responsible Agency.

Assignment.  The Agreement may not be assigned, transferred,
hypotheticated, or pledged by any party without the express written consent of
all parties hereto.

Binding on Successors. This Agreement shall be binding upon each of the
parties and their respective successor(s), assignee(s) or fransferee(s).
Provided however that this provision shall not be construed as an authorization
to assign, transfer, hypothecate or pledge this Agreement, other than as
provided in Section 3.10 above.

Severability. Should any part of this Agreement be determined to be
unenforceable, invalid, or beyond the authority of either party to enter into or
carry out, such determination shall not affect the validity of the remainder of
this Agreement, which shall continue in full force and effect; provided that, the
remainder of this Agreement can, absent the excised portion, be reasonably
interpreted to give effect to the intentions of the parties.

Counterparts. This Agreement may be executed in one or more counterparts

and shall become effective when one or more counterparts have been signed
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3.14

3.15

3.16

317

3.18

3.19

3.20

by all of the parties; each counterpart shall be deemed an original but all
counterparts shall constitute a single document.

Survival. The following provisions in this Agreement shall survive discharge:
3.14.1 Responsible Agency. As to Responsible Agency, the following

sections shall survive discharge: Section 1.6 (Invoices) and Section
1.9 (Project Management/Formation of Project Development Team),

3.14.2 Authority. As to Authority, the following section shall survive
discharge: Section 2.5 (Right to Conduct Audit).

Time. Time is and shall be of the essence of this Agreement and each and all
of its provisions in which performance is a factor.

Remedies Cumulative. No remedy or election of remedies provided for in this
Agreement shall be deemed exclusive, but shall be cumulative with all other
remedies at law or in equity. Each remedy shall be construed to give the
fullest effect allowed by law.

Applicable Law. This Agreement shall be governed by, and construed and
enforced in accordance with the laws of the State of California. The parties
agree that this contract is made in and shall be performed in Fresno County,
California.

Captions. The captions in this Agreement are for convenience only and are
not a part of this Agreement. The captions do not in any way limit or amplify
the provisions of this Agreement and shall not affect the construction or
interpretation of any of its provisions.

No Continuing Waiver. The waiver by any party of any breach of any of the
provisions of this Agreement shall not constitute a continuing waiver or a
waiver of any subsequent breach of the same, or of any other provision of this
Agreement.

No Rights in Third Parties. Nothing in this Agreement, express or implied, is
intended to confer any rights or remedies under or by reason of this Agreement
on any third party, nor is anything in this Agreement intended to relieve or
discharge the obligation or liability of any third party to any party to this
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3.21

3.22

3.23

3.24

3.25

Agreement, nor shall any provision of this Agreement give any third party any
right of subrogation or action over or against any party to this Agreement.

Responsible Agency Legal Proceedings. The Responsible Agency shall
inform the Authority of all pending legal agreements, scheduled settlement
hearings, or other scheduled legal proceedings associated with the Project and
invite and allow Authority to participate in such proceedings or hearings, to the
extent legally authorized.

Attorney's Fees and Costs. Authority and Responsible Agency will bear their
own respective costs, including attorney's fees, in connection with any legal
proceedings related to the interpretation or enforcement of this Agreement or
any of the terms and conditions hereof.

Exhibits and Recitals. The Recitals and Exhibits to this Agreement are fully

incorporated into and are integral parts of this Agreement.

Signator’s Warranty. Each party warrants to each other that he or she is fully
authorized and competent to enter into this Agreement in the capacity
indicated by his or her signature and agrees to be bound by this Agreement as
of the day and year first mentioned above upon the execution of this
Agreement by each other party.

Force Majuere. Any party shall be excused from performing its obligations
under this Agreement during the time and to the extent that it is prevented from
performing by an unforeseeable cause beyond its control, including but not
limited to: any incidence of fire, flood; acts of God; commandeering of material,
products, plants or facilities by federal, state or local government; national fuel
shortage; or a material act or omission by any party; when satisfactory
evidence of such cause is presented to that other party, and provided further
such nonperformance is unforeseeable, beyond the control and is not due to
the fault or negligence of the party not performing.
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IN WITNESS WHEREOF, the undersigned parties have executed this Agreement on
the day and year first written above.

FRESNO COUNTY TRANSPORTATION AUTHORITY

(DL

By [ e

$ignature) (Signature)
Name Name

(Typed) (Typed)
Title Chair of the Autharity Title Executive Director

A
APPROVED AS TO LEGAL FORM: | APPROVED AS TO ACCOUNTING
KEVIN BRIGGS, INTER?MrCOl}NT‘\" FORM:
cou NSEL ' _/J
_ ( (Y { uu_/ég &um——
(Signature) (Signature)

Name MICHAEL E ROWE Name VICK]I CROW

Title Senior Deputy County Counsel

CITY OF FRESNO

By Mafﬂ‘ﬁf‘

(Signature)

Name A PATRICK N. WIEMILLER

Title Public Works Director

APPROVED AS TO FORM
JAMES SANCHEZ, City Attorney

BY: R -0).,d
Deputy Covle

Roerw Q1 A0y vty

Title Auditor-Controller/Treasurer-Tax
Collector

';TEST Cobna S rwachastlila. s

(Signature) talu

Name REBECCA E. KLISCH |

Title City Clerk
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Measure “C" Short-Range Regional Transportation Program | Project Scope — Exhibit A

EXHIBIT A - PROJECT SCOPE

e e Project D-8 — Willow Avenue Improvements from

M Barstow Avenue to Escalon Avenue

Replace information below with information for subject Project phase
Responsible Agency
City of Fresno

Project Limits
Between Barstow Avenue and Escalon Avenue (0.75 miles)

Y

Project Phase (Choose the Project Phase(s) applicabie fo this Agreement)

[ Phase 1 - Preliminary Engineering [Includes Preliminary Design/Engineering (PS&E) and Environmental)]
& Phase 2 - Right-of-Way Acquisition

[E Phase 3 - Construction {Includes Project Construction & Construction Management)

Project Phase(s) Scope (Frovide defail to describe the Phase(s) thatis the subject of this Agreement as checked above)

Phase 1 includes preparation of the environmental document to comply with CEQA requirements, and preparation of contract construction
documents including engineer's estimates for construction. Phase 2 includes acquisition of right-of-way at the southeast comer of the
intersection of Willow Avenue and Bullard Avenue. Phase 3 includes project construction,

Complete Project Scope (Frovide defall fo describe all phases of the Project - f (s important for the Authortty fa understand the
scope of the entire Pralect: not just the Projec! phase(s) thal fs described above)

The project scope consists of the improvement of Willow Avenue to six through travel lanes batween Barstow Avenue and Escalon
Avenue, a tolal length of 0.75 miles, At the intersection of Willow Avenue and Bullard Avenue, the project will widen the intersection 1o
provide six through lanes on Willow Avenue, retain four through lanes on Bullard Avenue, widen for dual left tum lanes on all four
approaches and provide separale right tum pockets for the southbound, eastbound and northbound directions of travel. The project will
construct a Class 1 Multi-Purpose Bicycle and Pedestrian Trail on the west side of Willow Avenue within the project limits.

Project Purpose
The purpose of this project is 1o provide for improved mobility by increasing capacity along Willow Avenue between Barstow Avenue and
Escalon Avenue; and to Improve level of service, reduce congestions and delays at the intersection of Willow Avenue and Bullard Avenue,

Transportation Benetfit
The project is expected to improve air quality, reduce traffic congestion thereby improving travel ime, and motorist and pedesirian safety.

Implications of Not Doing the Project

Il was determined in various traffic studies that the existing number of travel lanes along Willow Avenue will not be sufficlent to
accommodate the traffic demands in the Year 2030, The intersection of Willow Avenue and Bullard Avenue has been projected to reach
Level of Service (LOS) “F" without the project, in various traffic impact studies conducted by Califonia State University, Fresno, and as
analyzed by the Fresno-Madera Interchange Deficiency Study.

Community Engagement
The project limits are within a moderately populated residential area. Residents, businesses and property owners will be kept informed of
the Praoject's status and schedule through Project newsletters, the City's website and local media,

Construction Staging
Construction phasing may be implementad due lo the potential impacts on adjacent residences, businesses, schools, which use this street
to access their propery,

Detours
During construction of this Project, lane closures will be implemented as par of the stage construction for the project. Complete road
closures and associated delours will not be necessary. Access will be maintained throughout construction,

Current Status
Phase 1 Is scheduled to commence in December 2009, Phase 2 will begin after approval of the preliminary environmental study (CEQA).
Phase 3 will be initiated after completion of Phase 2, with an expected start of construction in August 2010.

Contact
For inquiries, you may contact Scott Mozier, P.E., City Engineer, with the City of Frasno Public Works Depl. al (559) 621-8650.



Measure “C" Short-Range Regional Transportation Program | Project Schedule - Exhibit 8

EXHIBIT B - PROJECT SCHEDULE
ol e ———

Replace information below with information for subject project phase

Responsible Agency
City of Fresna

Project Limits
The praject Iimits include ©.75 miles of added travel lanes on Willow Ave. betwean Barstow Ave. and Escalon Ave.

Project Phase (Cricoss 4!l apoiicapls o this Agregmeant]

[ Phase 1 - Preliminary Enginaering [Includes Preliminary Design/Engineering (PSAE] and Enviranmaniall
[ Phase 2 - Right-of-Way Acquisition

EPhase 3 - Construchion {includes Project Construction & Construction Management)

Contact
For inquiries, you may contact Scott Mozier, P.E., City Engineer, with the City of Fresno Public Works Dept. at (559) 621-8650,

Project Schedule (Doubie cick on Table below to complele for ail Project phases
schedule for the entite Praject, not fust the Praige! phasefs! thal is cheched abiove and the subiget of
fatile below o rellect schedula lor all |..|I|.'|"".':- ol the Provaot)

PROVJECT PHASE |START| E 2009 20101 "'[?'1{!11

i ['_. [ ]
AIM dlala Jr_-lu'n d L!M,niulf,l {

20009/12) 2010/06

L #relim Design  12009/12] 3010/01

2 PSRE 2010/02| 2010/08

3, Enviren, Doc 2010/03] 2010/06

4. Othear [Explam)

. Dther [Explain] | |

IH;M of-Way 2 2010/01| 2000/06

1 Parcel Research  |2010/01| 2010/08)
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Measure "C" Short-Range Regional Transportation Program | Project Funding Program - Exhibit C

EXHIBIT C - PROJECT FUNDING PROGRAM
Project D-8 — Willow Avenue Improvements
[rom Barstow Avenue to Escalon Avenue
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Replace information balow with information for subject Project phase

Responsible Agency
City of Fresng

Project Limits
Batween Barstow Avenue and Escalon Avenue (0.75 miles)

Project Phase [Choose all applicable to this Agreement - funding for the phase(s) must be fully fundad at the time that the sgreement s approved
by the Authority and the Responsible Agancy)

EPhase 1 - Preliminary Engineering includes Preliminary Design/Engineering (PS&E) and Enviranmeantal]

& Phase 2 - Right-of-Way Acquisition

& Phase 3 - Construction (Includes Project Construction & Construction Management)

Contact
For inguiries, you may contact Scott Mozier, P.E,, City Enginger, with the City of Fresno Public Works Dept. at (559) 621-8650

Funding Program (& i millions)
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City
ar
i i RESNIRS rerorT 10 THE ciTy counciL | AGENDA ITEM NO. | H
COUNCIL MEETING December 10, 2008
APPROVED BY
December 10, 2009 L@é;[ é/ <. -
IRECTOR
cITY w«m‘%
FROM: PATRICK N. WIEMILLER, Public Works Director
Public Works Department
BY: SCOTT L. MOZIER, PE, City Engineer / Assistant Direcmr/ﬁ\
Public Works Department :

SUBJECT: CONSIDERATION OF APPROVAL OF MEASURE "C" COOPERATIVE
AGREEMENT FOR THE WILLOW AVENUE IMPROVEMENT PROJECT FROM
BARSTOW AVENUE TO ESCALON AVENUE (PROPERTY LOCATED IN
COUNCIL DISTRICT 4)

Prazamad 10 City. Souncid

R T —

RECOMMENDATIONS = =

Staff recommends the Council approve the Measure "C" Draft Cooperative Agreement in
substantially the form attached for the Willow Avenue Improvement Project between Barstow
Avenue and Escalon Avenue (Urban Project D-8); and that the Council authorize the Public
Works Director or his designee to execute the Cooperative Project Agreement on behalf of the
City subject to City Attormey approval as to form.

EXECUTIVE SUMMARY

On January 27, 2009, the Council adopted Resolution No. 2009-19 in support of the
Measure “C" Short-Term Regional Transportation Program. The program and associated
handbook was approved by the Fresno County Transportation Authority (“Authority”) on
February 18, 2009. Since that time, the Council of Fresno County Governments (COG) has
recognized the savings on recent regional highway projects. On December 16, 2009, the
Authority Board will consider an amendment to the Measure C Short-Term Regional
Transportation Program, as recommended by the COG Policy Board in November 2009 that will
recognize these savings and enable the three largest regional projects, the
SR-180/SR-168/5R-41 Braided Ramps project, the Veterans Boulevard project and the SR-180
East extension to proceed with final design and right-of-way acquisition in the Short-Term
Program 7-year period. Also included in the amendment is the acceleration of a $1.7 million
Willow Avenue Improvement Project from Barstow to Escalon Avenue, in order to leverage State
Traffic Congestion Relief Program (TCRP) funds and to utilize California State University Fresno
property that is to be donated for the intersection widening and trail improvements. Staff
recommends approval of the Measure “C" Cooperative Agreement for the project.

BACKGROUND

In November 2006, the voters approved a 20-year extension of Measure “C", the half-cent sales
tax for transportation. On January 27, 2009, the Council adopted Resolution No. 2009-19 in
support of the proposed Measure “C" Short-Term Regional Transportation Program. The
program and associated handbook was approved by the Council of Fresno County Governments
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("COG") on January 29, 2009, and in tumn by the Fresno County Transportation Authority
("Authority”) on February 18, 2009. Since that time, the Council of Fresno County Governments
(COG) has recognized the savings on recent regional highway projects. On December 16,
2009, the Authority Board will consider an amendment to the Measure C Short-Term Regional
Transportation Program, as recommended by the COG Policy Board in November 2009 that will
recognize these savings and enable the three largest regional projects, the
SR-180/SR-168/SR-41 Braided Ramps project, the Veterans Boulevard project and the SR-180
East extension to proceed with final design and right-of-way acquisition in the Short-Term
Program 7-year period. Also included in the amendment is the acceleration of a $1.7 million
Willow Avenue Improvement Project from Barstow to Escalon Avenue, in order to leverage
$250,000 in State Traffic Congestion Relief Program (TCRP) funds and to utilize California State
University Fresno property that is to be donated for the intersection widening and trail
improvements.

The proposed Willow Avenue Improvement Project between Barstow Avenue and Escalon
Avenue is supported by the City of Clovis and California State University, Fresno. The scope will
include the widening of the intersection of Willow Avenue and Bullard Avenue to expand from
four to six through lanes on Willow Avenue, to expand from single left turn lanes to dual left turn
lanes on all four approaches and to provide for separate right turn pockets for southbound,
eastbound and northbound traffic. The project will include six through lanes on Willow Avenue
within the project limits and will construct a Class 1 multi-purpose bike and pedestrian trail on the
west side of Willow Avenue, utilizing property to be donated by California State University,
Fresno for both the trail and intersection widening.

In early 2009, the Authority prepared a boilerplate Measure “C" Cooperative Project Agreement
which is to be executed by the Authority and a project sponsor such as the City of Fresno for
each specific project. The Council has previously approved eleven cooperative agreements for
Measure C Tier 1 Urban projects in the City of Fresno; the Willow Avenue agreement will be the
twelfth cooperative agreement undertaken by the City,

Approval of the attached funding Agreement does not constitute Council approval of this
individual project funded by Measure “C". Staff will return to Council for adoption of the
associated CEQA document, approval of right-of-way acquisition agreement, requests for
appropriations and for award of construction contracts as required for the project.

The Draft Cooperative Agreement has been approved as to form by the City Attorney's Office.

FISCAL IMPACT

Implementation of the staff recommendation will have no impact upon the City's General Fund.
This capital project will be designed and constructed through Measure “C” and TCRP funds.

PNW/SLMeam
Considar Apprv Measure C Cooperative Agrmis (rev 12-1-09) 12-10-08

Attachment: Cooperative Project Agreement for the Willow Avenue Improvement Project from
Barstow Avenue to Escalon Avenue (Urban Project D-8)
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