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Ir'oJ^'.,i #;ì,Y
SUBAPPLICANT AGREEMENT

This SUBAPPLICANT AGREEMENT (the "Agreement"), effective as of the Effective

Date, as defined herein, is entered into by and between the City of Fresno, a municipal

corporation ("C|TY") and Habitat for Humanity Fresno County, a 501(cX3) Non-Profit

Corporation ("HFHFC"). The parties are collectively referred to herein as "PARTIES".

WITNESSETH

WHEREAS, the PARTIES, with CITY identified as lead applicant, fiscal agent

and grant funds pass-thru recipient, and HFHFC identified as Sub-applicant , have

applied for a California Department of Transportation ( "Caltrans") Community-Based

Transpor-tation Planning Grant ( "GRANT") to undertake a 41 and North Corridor

Community Design Plan - West Fresno ( "PROJECT"); and

WHEREAS, the GRANT Application, Award Letter, Conditions of Award, and

Project Timeline/Budget, attached hereto and incorporated herein as Exhibit A,

identifies the cost, schedule and scope of work of the PROJECT as well as the

responsibilities and local match cost share commitments of HFHFC; and

WHEREAS, CITY, as lead applicant, has agreed to manage the PROJECT and

be the fiscal agent for the GRANT and has entered into a Fund Transfer Agreement and

subsequent Amendment with Caltrans, attached hereto and incorporated herein as

Exhibit B, for the purposes of managing the PROJECT and administering grant funding

for the PROJECT; and

WHEREAS, HFHFC wishes to proceed with reimbursable Public Outreach work

on the PROJECT as authorized by Caltrans and described in Exhibit C updated

timeline/budget/scope, consistent with Exhibits A and B.

NOW, THEREFORE, ¡t is mutually agreed as follows:

1. Pursuant to the updated timeline/budget/scope attached hereto as Exhibit

C, HFHFC's local match cost share obligation is approximately $14,000 (composed

entirely of in-kind services) , representing 1 0/" of the total GRANT award of g139,8g9.
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The local match cost share is the sole allocated responsibility of HFHFC. Failure to

timely provide local match cost share in-kind services will be deemed a material breach

of this Agreement and will void this Agreement.

2. ln order to provide for operational and administrative flexibility, that portion

of Exhibit "C" which includes the Scope of Work and PROJECT Timeline, which define

responsibilities of the PARTIES, may be modified from time to time by mutual written

agreement of both PARTIES. Such modification of the above-noted portions of Exhibit

"C" may be approved and executed by the representatives of that pARTy designated in

Section 11, providedthatsuch modifications: (1)are acceptableto Caltrans; (2) do not

change any PARTY's local match cost share obligation; (3) and serve to implement the

intent of the PROJECT as awarded.

3. CITY shall conduct all management services necessary to complete the

PROJECT and provide all of the administrative services necessary for receipt and

distribution of GRANT funds to HFHFC following expenditure, as appropriate and

consistent herewith. Such services may include but are not limited to:

a. Maintain all HFHFC invoices and grant funds distribution records

pertaining to the pROJECT;

b. Review and approve any and all allocations of local match cost share in-

kind services;

c. Provide all necessary periodic and final financial reports to Caltrans;

d. At minimum reimbursement invoices made to Caltrans shall be made on

a quarterly basis, or more frequenily at the clry's discretion;

e. Following receipt of payment from Caltrans for invoiced pROJECT costs,

reimburse HFHFC in the normal course of business for reimbursable

costs;

f. Conduct any final reconciliation of invoices and payments to ensure that

all payments made are consistent with the requirements set forth in the

Grant Documents;

2



1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

Conduct any close-out financial reporting to Caltrans; and

Maintain PRoJEcr financial records as may be required for audit

purposes.

HFHFC shall conduct all of the public outreach services, not to exceed
lfoo

. per the attached updated timeline/budget/scope (Exhibit c), dated

g.

h.

2014, including as necessary to select and secure subcontractor

services for performance of the Public Outreach work and services. HFHFC shall

provide invoices for the Public Outreach costs as well as invoices for Public Outreach-

related services performed by HFHFC and its consultants, contractors, or staff. At a

minimum, invoices must be submitted monthly. Upon request of ClTy, HFHFC shall

provide any and all additional information available to substantiate invoices submitted to

the City.

5. This Agreement is entered pursuant to the Grant Documents and in the

event of any conflict between the body of this Agreement and the Grant Documents, the

Grant Documents shall control and take precedence. lt is expressly understood and

hereby acknowledged that expenditures undertaken by HFHFC that exceed amounts

set forth in the Grant Documents may not be reimbursable and any such expenditures

shall be at the sole risk and responsibility of HFHFC.

6' All PARTIES understand the obligations and timelines of the pROJECT

gr.ant and shall endeavor to perform their respective activities under this AGREEMENT

in a timely manner to the extent reasonably possible to ensure pROJECT completion

,2015.

7 ' The term of this Agreement shall be through completion of the GRANT

funded PROJECT, íncluding: final invoices received and processed; final GRANT funds

received; final reconciliation of costs and payments made by clry; and GRANT

closeout, at which point the Agreement will be considered terminated, except for any

obligations expressly surviving.

I' Once fully executed, this AGREEMENT is contingent upon and shall be
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become effective and binding upon each PARTY, on the date that the GRANT is

awarded ("Effective Date"). The awarding of the Grant is a condition precedent to all

other obligations set forth herein.

I' To the furthest extent allowed by law, HFHFC shall indemnify, ho

harmless and defend CITY and each of its officers, officials, employees, agents

volunteers from any and all loss, liability, fines, penalties, forfeitures, costs

damages (whether in contract, tort or strict liability, including but not limited to persona

injury, death at any time and properly damage) incurred by clry, HFHFC, or any

person, and from any and all claims, demands and actions in law or equity (includi

attorney's fees and litigation expenses), arising or alleged to have arisen direc¡y o

indirectly out of performance of this Agreement. HFHFC's obligations under

preceding sentence shall apply regardless of whether clry or any of its

officials, employees, agents or volunteers are passively negligent, but shall not apply

any loss, liability, fines, penalties, forfeitures, costs or damages caused by the active

sole negligence, or the willful misconduct, of CITY or any of its officers, offici

employees, agents or volunteers.

lf HFHFC should subcontract all or any portion of the work to be performed und

this Contract, HFHFC shall require each subcontractor to indemnify, hold harmless

defend CITY and each of its officers, officials, employees, agents and volunteers

accordance with the terms of the preceding paragraph.

This section shall survive termination or expiration of this Agreement.

10. Without limiting the indemnification of each PARTY as stated hereinabove

it is understood and agreed that the PARTIES shall each maintain, at their sole

expense, insurance policies or self-insurance programs including, but not limited to, an

insurance pooling arrangement and/or Joint Powers Agreement to fund their respective

liabilities throughout the term of this Agreement. Coverage shall be provided for genera

liability and automobile liability, professional liability and workers'compensation

exposure by CITY, and HFHFC. Evidence of lnsurance, e.g., Certificates of lnsurance
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or other similar documentalion, shall not be required of either PARTY under this

Agreement.

11. Any notice or demand to be given to either PARTY herein pursuant to the

terms of this Agreement or by law shall be deemed to be fully given or made two (2)

days after being sent by first class mail, postage prepaid, and addressed as follows:

CITY: clo Jennifer Clark, Director

City of Fresno Development and

Resource Management Department

2600 Fresno Street

Fresno CA93721

Tony Miranda, Executive Director

Habitat for Humanity Fresno County

4991 E. McKinleyAve., Suite123

Fresno, CA93727

HFHFC: clo

12. ln the event that any provision of this Agreement is held or deemed to be

invalid, then this Agreement shall be construed as not containing such provision(s), and

all other provisions which are othenruise lawful shall remain in full force and effect, and

to that end the provisions of this Agreement are hereby declared to be severable.

13. This Agreement may be modified by the mutual written consent of all

PARTIES hereto without, in any way, affecting the remainder. Any modifications

affecting Exhibit "c" shall be made in accordance with paragraph 2 above.

14. This Agreement may be executed in counterparts, and it is contemplated

that each PARTY shall execute a sufficient number of original counterparts to allow an

original to be provided to each other PARTY. Each executed counterpart shall be

deemed an original, all of which together shall be deemed to constitute a single

executed AGREEMENT.

5
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CITY OF FRESNO

CLARK, DIRECT

APP ED AS TO LEGAL FORM:

BY I,{
RA

DEPUTY

CITY ATTORNEY

ATTEST:
YVONNE SPE
City Clerk

15. Unless other provided for herein, no PARTY shall assign, transfer or sub-

contract this Agreement nor their rights or duties hereunder without the written consent

of the other PARTIES.

16. This Agreement shall be subject to the laws of the State of California and

venue for any action hereunder shall be proper in Fresno county.

17. Each PARTY acknowledges that it has read and fully understands the

contents of this Agreement. This Agreement and the Grant Documents incorporated

herein represent the entire and integrated agreement between the PARTIES with

respect to the subject matter hereof and supersedes all prior negotiations,

representations or agreements, either written or oral.

lN WITNESS WHEREOF, the parties hereto have caused AGREEMENT to be

executed as of the day and year first above written.

County

nne¡-e.4-

Tro¿g-rur

Habitat
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Fiscal Year 20L3-14

TRÄNSPORTATION PLANNING GRANT
APPLICATION

Check One Grant Program

ø
n

Environmental Justice

Comnunity-Based Transporlation Planning

n Catalyst Project for Sustainable Strategies

Pilot Program

n
n
n
n

Partncrship Planning

Statewide ol Urban Transit Planning Studies

Rural or Small Url¡an Transit Planning Studies

Transit Plann ing Student Intertrships

PROJECT TITLE The 41and North Corridor Community Design Plan - West Fresno
PROJECT LOCATION
(city and county) Fresno, Fresno

APPLICAI\T SUB.APPLICANT SUB-APPLICANT

Organization City of Fresno Habitat for Humanity

Maiting Address
2600 Fresno Street 3065 4991 E. McKinley Ave.,

Suite 123

City Fresno Fresno

Zip Code 93721 93727

Executive
Director/designee

and title

Mr.þlMs,lMrs,!
Keith Bergthold

Mr.kjMs,[JMrs.Ll

Tony Miranda

Mr.þ{lMs.llMrs.LJ

E-mail ,¡lddress keith.bergthold@fresno. gov tony@ h abitatfres no. o rg

Contact Person
and title

Mr.MMs.LlMrs.[_J

Keith Bergthold

Mr. þlMs. LlMrs.ll
Sabrina Kelley

tør,Øvts.EMrs.n

Contact E-mail
Address

keith.bergthold @fresno. gov sabri na@habitatfresno.org

Phone Nunrber 5s9) 621-8649 (559)2374102

FTJ¡IDING INFORMATION
Use the Match Calculator to complete this section.

Match Calculator

Grant tr'uncls Requested LocalMatch - Cash Local Match - In-Kind Total Project Cosl

$ 1g4,ggg $ 21,309 $ 0 s 206,209
Spegific Source of Local Cash Match (i.e., Iocal trensportation furds, local sales tax, special bond me¡sures, etc.)

City of Fresno cash resources and formal agreements to supply cash match at the time of the grant
award.



LEGISLATTVE II\FORMATION
Information in this section must directly be tied to the applicant's zip code.

All legislative members in the project ¡re¡ do uot neerl to be listed.

State Senator'(s) Assenrblv Member(s)
Namefs) District Name(s) Districl

Vacant 16 31

Fiscal Year 2013-14
TRANSPORTÄTION PLANMNG GRANT

APPLICATION

* Use the following link to determiue the legislators.
http ://tìndyourrep, legislature. ca. gov/ (search by zip code)

Grant applications must cleæly demonstrate how the proposed transportation planning project promotes
federal and/or state transportation planning goals.

1. Select the goals that apply to your grant application.

STATË TRÄNSPOR.TATION PLANNING GOÀLS

For all Gra4t Prosrams

I Improve Mobility and Accessibility: Expand the system and enhancemodal choices and
connectivity to meet the State's fi,rtrue transportation demands.

I Preserve the Transportation System: Maintain, manage, and effrcientþ utilize Califomia's
existing tansportation system.

Ø Support the Economy: Maintain, manage, and enhance the movement of goods and people to
spur the economic development and growth, job creatior¡ and trade.

@ Enhance Public Safety and Security: Ensu¡e the safety and secruity ofpeople, goods, services,
and information in all modes of transportation.

[f Reflect Cornmunity Values; Find transportation solutions that balance and integrate community
values with transportation safety and performance, and encourage public involvement in
transportation decisi ons.

El Enhance the Environment: Plan and provide transportation services while protecting our
errvirorment, wild-life, historical and cr¡ltural assets.



X'iscal Year 2013-14
TR^A.NSPORTATION PLANNING GRANT

APPLICATION

FEDERÀL TRANSPORTATION PLAI\NING GOALS

X'or Partnership Planning and Transit Planninq

f] Supportthe economic vitatity of themetropolitan area, especially by enabling global

competitiveness, productivitl, anal efficiency.

I Inøease the safety of the transportation system for motorized and non-motorized users.

I Increase the security ofthe transportation system for motorized and non-motorized users.

n hcrease accessibility and mobility of people and ûeight.

! Protect and erilnnce the environment, prornote energy conservation, improve the quality of life,
and promote consistency between transportation improvements and State and local planned
growth and economic development pattems.

E Enhance the integration and connectivity of the ftansportation system, across and between
modes. for people and freigbt.

I Prornote efücient system management and operation.

f, Emphasize the preseruation of the existing hansportation system.



Fiscal Year 2013-14
TRANSPORTATION PLANNING GRANT

APPLICATION
) Project Descrþtion (Do not exceed the space provided.) (20 points)

A. Briefly summa¡ize project. (10 points)
B. Describe the proiect area, (10 points

A. The goal of this project will be to develop an extensive community outreach plan which
will result in a comprehensive and equitable community design plan. The community
design plan will include a vision for multimodal complete streets that enhance pedestrian
and bicycle connections and safety, encourage economic development, improve
transportation linkages to jobs, and grocery stores and eliminate travel conflicts between
pedestrians, bicyclist, buses, cars and distribution trucks.

B' The project area - the 41 and North Corridor nelghborhood is a West Fresno neighborhood that is 1.5 miles in
perimeter. The area was selected as a target neighborhood for revitallzation based on long term collaboratlve
partnerships in place, and slgniflcant clvlc and communlty investment. Habitatfor Humanity Fresno County, in
partnership wlth the City of Fresnq Fresno West Coalition for Econornlc Development, Cargill Fresno, and other
nonprofit organizatlons made a $2.5 million ¡nvestment in new home construction and improvements to
infrastructure. The misery index ls high ln this West Fresno (93706) neighborhood. More than 40% of the residents age
16 -64 are disabled. The medlan family lncome ls 523,999 compared to the median lncome of the city of Fresno whlch
is 543,500, The poverty rate in west Fresno is more than double of the city's at51.t%; unemploymenlrateisz2.T%,
end 63% of the residents have less than a high school diploma.
Additionally, the Brookings lnst¡tute and the United States Dept, ofAgriculture (USDAI have identifled this area as a
fooddesefiw¡thoneofthehighestconcentratlonofpoverty(StjrnhtheUS. Morethan3S%oftheresldentshave
experienced food insecurlty and received Food Stamp/SNAP benefits wlthln the pasn2 months. The nearest grocery
story ls more than 5 mlles away and takês over 2 hours to reach on publlc translt. Local Public health agencles along
wlth the US Census identiñ¡ this neighborhood as having high concentration of under educated, low skilled workers,
hlgh crime, and a hlgh renter to horneowner ratio (36% owner occupied), The demographics of the neighborhood are
as follows: American lndian - Alaska Native - A,A%i Afrlcan-Amerlcan - 27.5; Asian - 3.3%; H¡span¡c Aï.Lq,o,¡White -
17,45%;5% are 55 yrs. or older.



F'iscal Year 2013-14
TRANSPORTATION PLANNING GRANT

APPLICATION
3. Project Justification (Do not exceed the space provided.) (20 points)

A. Describe the problems or deficiencies the project is attempting to address. (10 points)
B. Describe how the will address the identified problems or deficiencies. (10 points)

A. The deficiencies this project is attempting to address includes: lack of pedestrian infrastruoture (sidewalks
and curbs), incomplete streets, severely deteriorated streets; travel conflicts between pedestrians, cars, school
buses and delivery tucks; bicycle connections and safety issues (two bicyclist have been killed within the
past six months trying to cross North Ave.); flooding and storm water draìnage issues; and lack of green
spaces and play areas for neighborhoodyouth. Photos ofthe streets in the target neighborhood highlighting
the above noted deficiencies are included lvith this application.

B. The goal of this project will be to develop an éxtensive communþ outreach plan which will result in a
comprehensive and equitable community design plan. This focus of tlris communþ developmentplan is the
4l and Norttr Conidor neighborhood, The communþ design plan will includo a vision for multi-modal
complete streets that enhance pedestrian and bicycle connections and safety, encourage economic
development, improve transportation linkages to jobs and grocery stores, and eliminate travel conflicts
between pedestrians, bicyclist, buses, cars and dishibution trucks. The finalized plan will include corridor
concopt drawings and illustrations, preliminary cost estimates for streot ropair and infrashucture development,
phasing and implementation stategies along with mechanisms for permit streamlining to encourage
revitalization of this West Fresno neighborhood.



Fiscal Year 2013-14
TRANSPORTATION PLANNING GR.ÀNT

APPLICATION
4. Public Participation (Do not exceed the space provided.) (20 points)

A. Identify the stakeholders (e.g. low-income andminority communities, Native American Tribal
govemments, other underrepresented groups, comrnunity-based organizations, and businesses)
affected by the grant work. (10 points)

B. Describe the outreach and engagement methods that will be used to reach and gather input from
stakeholders. (10 points)

A. Stakeholders affected by the grant work include lndividuals with disabilities - 40% of the residents;

low-income / very low income individuals and families living in concentrated poverty- 5L.1 7o; ethnic minority
residents - Alaska Native - O.4%; African-Amerlcan - 27,5; Aslan - 3.3%; Hlspanlc 48.L%,i White - L7.45%; Seniors - 5% are

55 and older; families experlence.food ¡nsecur¡t¡es - 38%. ln addition to target populations being impacted by this grant

work, there are a host of communlty stakeholders (residents, community based organizatlon, faith based groups, civic groups,

and area businesses) working corroboratively to improve quality of life of the residents who live in the 41 and North Cooridor
neighborhood lncluding: the 41 and North Strateg¡c Planning Team (residents and partners), Mary Ella Brown Community
Center, Bringing Broken Neighborhoods Back to Life coalition, the West Fresno M¡nisterial Alllance, Orange Center Unlfied
School Dlstrlct, Every Neighborhood Partnership, Californiâ State Un¡verslty Fresno - Department(s) of Nutrition, and

Architecture and Deslgn, Fresno Pacific University - Dept. of Social Work, Fresno City College - Career Tralning Center, Fresno

Department of Social Services - Welfare to Work program, Cargill Fresno, Kraft Foods, Darling lnternational, The Gap

Dlstribut¡on center, WDS Dlstr¡butlon.

B. Public outreach and community engagement methods wlll be facilltate through monthly meet¡ngs of the 41 and North
Strategic Planning Team, planned communlty workshops (5) wlth wlll provlde information, resource and guidance for
residents, stakeholders and interested parties; development of a stakeholder team that will meet throughout the planning
process for the purposes of public review and comment of all draft and final documents. Community will me notifled and
¡nvited to commun¡ty workshops and stakeholder meetings uslng flyers, and not¡ces published in partner newsletters. This will
be a residentT stakehotder lead, community'development pro¡ect and resldents and stakeholders will approve all final plans

and documents submitted to the CiW of Fresno and Caltrans.



F''iscal Year 2fß44
TRANSPORTATION PTANNING GRANT

APPLICATION
If necesmry, use this pngo to continue ro$ponss for Qucstion #4 (Public Participation).



F'iscal Year 2013-14
TRANSPORTATION PLANNING GRANT

APPLICATION
5. Project Implementation @o not exceed the space provitled.) (20 points)

A. List the project's anticipated accomplishments and final delivetables. (10 points)
B. Explain how the final product will be carried forward into the implementation phase. (10 points)

Antici pated accomp I i s hments and fural deliverables incl ude:

L Cornplete Street Plan - The following issues will be addressed n the fìnal plan:

. Llnkages through a walkable nefghbolhood- better connect the major community assets of the target

nelghborhood through a cons¡stent network of walking and bicycle routes; ident¡fication of ways to create a

walkable, livable, safer neighborhood.

¡ Sustalnable lnfrastructure improvement - a plan to improve deteriorated streets, build sidewalks, develop

storm water management systems.

. Green Streets/8eâutlflcatlon - sketches and illustrations ofstreetscapesthat includetrees and new planting

areas to make our streets rnore attract¡ve to encourage new residents and businesses to ¡nvest in our neighborhood.

r Traffic Calming -identification of neighborhood roads that act as high speed through routes; identif¡cation of
ways to slow cars down whlle meeting other complete streets goals; plan for reducing conflicts between pedestrians,

cars, schools buses and delivery trucks.

. Parking - identification of how parklng shortages in the neighborhood affect resident's quality of life; ways we can

¡ncrease parking while reducing the need to drive or own a car; integratlon of angle parking into the final complete

street design,

¡ Outdoor spaces/Shared spaces - ldentlfication of opportunities to bulld small playgrounds and expand green

spaces and play areas; identificatlon of ways to encourage the sharlng of space between automobiles, cyclists and

pedestr¡ans,

2. Community Design Plan - The final community design plan will include long term financing strategy, and a

vision for multi-modal complete streets that enhance pedeshian and bicycle connections and safety, encoutages
economic development, improves transportation linkages to jobs and grocery stores, and eliminates travel conflicts
between pedestrians, bicyclist buses, oars and distribution trucks. The finalized plan will include corrìdor concept
drawings and illustrations, prelirninary cost estimates for street repair and infrastructure development, phasing and

implementation strategies along with mechanisms for permit strearnlining.

3. lntegration of the final Communþ Design Plan into the City of Fresno's Ceneral Plan - City eouncil review and

adoption of the Community Design Plan for the 41 and North Conidor neighborhood.



F'iscal Year 2013-14
TRANSPORTATION PLANNING GRANT

.APPLICATION

6. Project Managemcnt (20 points)
A, Scope of Work (10 points)
B. Project Timeline (10 points)

See Scope of Work and Project Timeline sâmples and checklists for requirements.



FiscalYear 2013-14

TRANSPORTATION PLANNING GRANT
APPLICÀTION

Application Signature P age

If setect¿ù for frrnrling, the inforrnation contålned in thls appllcationwill become thc

foundaüon of the contrfftwtth Cattrans'

To the best of my knowleilge, all information cont¡lneil ln ahb application ir true and colTect'

If aw¡¡dcd a grant wftñ ðolt nns, I rgree thst I will edhere to the progmm gufttelines'

%
Slgzr,arurc ol Auihotud Afldal (,lppllønr)

Keith Bergthold



SCOPE OF WORK CHECKLIST

The scope of work is the official description of the work that is to be
completed during the contract. The scope of work must be consistent
with the project timeline.

The scope of work must:

tr Be cornpleted using the FY 2013-t4 template provided and in
Microsoft Word format.

tr List all tasks and sub-tasks using the same title æ stated in the
projeot timeline.

E Have task and sub-task numbers in accurate and proper
sequencing; consistent with the project timeline,

t List the responsible party for each task and subtask and ensure that it is
consistent with the project timeline (i.e. applicant, sub-applicant, or
consultant).

E Have a thorough and accurate description of each task and sub-task.

E Include a task for a kick-off meeting with Caltrans at the start of
the grant.

El Include a task for procurement of consultants, if consultants are

needed.

E Include a task for invoicing.

E Include a task for quarterly reporting to Caltrans.

fl Include public participation and services to diverse communities.

tr NOT include environmental, complex design, or engineering work
and other ineligible activities.

tr List the project deliverable for each task in a table following each
task and ensure that it is consistont with the project timeline.

NOTE: Applications with missing components rvill be at a competitive disadvantage.
Please use this checklist to make sure your scqpe of work is complefe.

Page I I



SCOPE OF \ryORK: The 41 and North Corridor

Community Design Plan - West Fresno

INTRODUCTTON:

For the past three years, the 4l and North Corddor Strategic Planning Team has been working to
improve the quality of life for the residents who live in the target neigtrborhood. The Strategic
Planning Team is a neighborhood coalition of 25 membors that include residents, area businesses,
local churches and faith-based organization, school districts, and a local community center. The
Strategic Planning Team has organized the community, recruited and trained resident leaders,
organized youth leadership, conducted annual community assessments, and held annual events
designed to improve neighbor relations. This application represents the collective efforts ofthe
4l and Nortlr Corridor Stratogic Planrring Team, the City of Fresno and Habitat for Humauity
Fresno County.

The goal of this project will be to develop an extensive community outreach plan which will
resutt in a comprehensive and equitable community design plan. The community design plan will
include a vision for multimodal complete streets that enhance pedestrian and bicycle connections
arrd safety, encourage econolnic development, improve Íansportation linkages to jobs, and
grocery stores and eliminate travel conflícts between pedestrians, bicyclist, buses, cars and
distribution trucks. The finalized community design plan will include conidor concept drawings
and illustrations, preliminary cost estimates for street repair and infrastructure development,
phasing and implementation strategies along with mechanisms for permit streamlining to
encourage revitaliz¿tion of this West Fresno neighborlmod.

OVERALL PROJECT OBJECTTVES ¡

1. Task Title: Project Set-Up: Initial Administrative Tasks

Task 1.1: Project Kick-Off: COF and HFHFC staff will facilitate a project kick-off in the
community, Staff will review project scope, timeline, goal and objectives, Staffwill elicit
community's questions and concerns; describe the role and responsibilities of community
stakoholders, committees, and st¿ffand oonsultants. Meeting interpretation will be provided in
Spanish and Hmong tlrrough partnership with ttre Fresno Metro Ministry and use of their
translation headsets.

Pagel2



Task 1.2: Organization of Community Design Committee (CDC): The Community
Development Committee (CDC) will be a multi.generational, multi-ethnic stakeholder steering

committee made up of residents, stakeholders, staff, communþ leaders, and interested parties.

This group will convene monthly to review and analyze draft community design plans and

docurnents produced by consultant(s), submit recommendations and edits, and inform and update

the public, and ensure strong public participation. Meeting interpretation will be provided in
Spanish and Hmong through partnership with the Fresno Metro Ministry and use of their
translation headsets.
Task 1.3: Release of Rl'P: COF and HFHFC staff will execute an RFP for services to be
performed, timelines, fees, and expenses.
Task 1.4: Planning Area Tour: COF and HFHFC Stâff will tead a tour and orient the
consultant(s) ofthe planning area and planning environment,
Task 1.5: Community Workshop #1 - Public Education: Staff and consultant(s) will provide

residents, stakeholders with a brief overview of Caltrans' Complete Streets initiative and the
Smart Mobility Framework (SMF). The San Joaquin Valley BLUEPRINT will be presented, and

consultant(s) will facilitate a discussion with attendees to gather resident identified priorities for
community desigu. The workshop with conclude with public comrnents and suggestions.
Meeting interpretation will be provided in Spanish and Hmong through partlership with the
Fresno Metro MÌnistry and use of their translation headsets.

Responsible Party; City of Fresno / HFHFC Staff i Consultant(s)

Task Deliverable

t.1 Proiect kick off-meetins apenda and minules

t2

1.3
Consultant(s) in place

t.4 Map of target neighborhood

1.5 l(orlr,shop #l - Consultant report.

t-6 Flyer, Agenda and Minutes

2. Task Title: Assessment of Existing Condition nnd Trends¡
This task will establish baseline information on existing conditions, inctuding identification of
modal conflicts, infrastructure improvement needs, and long-range goals. COF and HFHFC staff
will work with the consultant(s) to gather the information. Consultant(s) will review, analyze and

prioritize the data and docurnent the fLndings,
.Task 2,1 : Data Gathering and A,nalysis: Consultant(s) will inventory a host of existing
conditions and trends, review restrlts of neighborhood assessments and secondary data, plans artd

reports to use as baseline for this planning process.
Task 2,2: Area Mapping; COF and FIFFIFC staff will provide the consultant with base maps of
the area for them to prepare rnajor plan map. Corrsultants will use information in the final
conrmunity desigtr plan.
Task 2.3: Community Worlshop #2 - Presentation of Assessment: Consultant(s) will prescnt

the findíngs ofthe existing conditions and trends analysis to staff, stakeholders, residents,

interested parties, and CDC mgmbe¡s for public review and co¡n¡nen!. Meetiqg interpretation will
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be provided in Spanish and Hmong through paftncrship with the Fresno lvletro Ministry and use

of their translation headsets.
Task 214: CDC Stakeholder Committee Meeting #1r Committee nreets to revierv and discuss
assessmont findings, submit comments and recommends to the assessment report. Meeting
interpretation will be provided in Spanish and Hmong through partnership with the Fresno Metro
lvlinishy and use of their translation headsets.

¡ Responsible Party: City of Fresno / HFHFC Staff / Consultant(s)

Task Dellverable

2.1 Consultant Report - Data enalvsis

)) Consultant Report

2.3 Community Workshop ll2 - Consultant report

2.4 Flyer, Agenda and Minuteg Comments

3. 'I'ask fitler Visioning: This phase will include the early involvement of the stakeholders,
neighborhood residents, consultants and staff and public at large in the cornmunþ design
process.

Task 3,1: Community Worksbop #3: Staff and Consultan(s) will lead a vision planning
meeting with stakeholders, residents, staff and interested parties to understand the vision for the
target ne_ighborhood, discover porqeivgd lqfrq![uclure developme¡t nqeds, and define project
goals and objectives. Meeting interpretation will be provided in Spanish and Hmong through
partnership with the Fresno Meho Ministry and use of their translalion headsets.
Task 3.2: Complete Street Study: Consulran(s) to develop complete street guidelines for the
41 & North Corridor neighborhood as provide recommendations for how to make the Corridor
safe for all users, including drivers, pedestrians, bicyclis! andtransitriders.
Task 3.3 Conceptual Design and Concept Alternatives: Consultant(s) will create tlre
concoptual design, concept alternatives, sketches ancl illustrations for the draft comrnr¡niry design
plan. Staffwill reproduoe and distribute copies to all stakeholders and staff.
Task 3,4 Community Workshop #4: Consultant(s) present draft community design which will
irclude a Complete Streets Plan to all stakeholders, residents, interested parties and staff'.
HFHFC staffwill organize and distribute draft documents for public review and comment.
Meeting interpretation will be provided in Spanish and Hmong through partnership with the
Fresno Metro Ministry and use of their translation headsets.
Task 3:5: CDC Stakeholder Committee Meeting #2: Committee meets to review and discuss
draft community design plan, conceptual design and concept alternatives and submit comments
and recommendations. Meeting interpretation wilt be provicled in Spanish and Flmong through
partnership with the Fresno Metro Ministry and use of their translation headsets.

. Responsible Party: City of Fresno / HFHFC/Consultant(s)

Task Ileliverable

3.1 Commmíty Workshop #3: Consuhant Reporl
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Illuslralíons, alternatìves

#4 - Consultant

4. Task Title: Financing and Final Community Design Plan:
Tltis phase will merge all the prior phases to create options for the future of the target
neighborhood. Stakeholders and public will continue to participate in this phase to reach a
consensus regarding the preferred scenario that will serve as the basis for drafting the final dtaft
of the community design plan. The final draft of the community design plan along with a long
term financing plan to fimd tho costs of identified projects in a manner that is consistent with
public and private objective:

Task 4.1: Identify Potential Funding Sources: Identifioation of capital costs by typo and
relationship to the various beneficiaries, both inside and outside the 4l and North Corridor
including impacl fees, redevelopment funding, and other committed capital improvement funding.
Task 4J: Draft a Financing Ptan: Establish the financirrg policies, objectives, programs and
action steps, consistent with the specifrc plan statutory requirements and overall City policy
direction.
Task 4.3: Community Workshop # 5: Consultant(s) will present the final draft of the
community design plan including the long term frnancing strategy to be reviewed by all staff,
residents, steeririg comrnittee members and stakeholclers. The draft will be presented for public
review and comment, The draft plan will be printed in English and Spanish. Meeting
interpretatiott will be provided in Spanish and Hmorrg through parherslrip with the Fresno Metro
Mir:istryand me of their translation headsets.
Task 4:4: fncorporate Revisions / Adttitions into City's Master Plan: Consultant(s) will
preseut plan drafts to City Council lor review and approval.
Task 4.5: Draft Final and Complete Community Design Plan - The consultant(s) and staff will
present the resident and stakeholder approved community design strategy that includes a long term
financing plan, and a complete streets study which will be the foundation of the final plan to be
presented to CDC, residents, stakeholders, and interested parties.
Task 4:6: CDC Stakeholder Committee Meettng #3: Consultant(s) to present final and
complete communþ design plan including financing plan to stakoholder committee for review,
comment and final approval.
Task 4:7: City Council Adoption: Consultant(s) to submit Final and Completed Community
Design Plan to City Council for review and adoption.

. Responsible Party: City of Fresno / HFHFC /Consultaut(s)

Task Deliverable

4.1 Consultant Report detailing Jìnancing options

4.2 Financins Plan

4.3 Community l(orlcshop #5 - Consultant Report

4.4 Copy of Plans qnd Additions
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4.5 Comnleted PIan

4.6 Flver. Asenda and Mínutes

4.7 Council Report

5. Task Title: Project and Fiscal Management

Task 5.1: Project Monitoring and Contract Management: hovÍde oversight, management of
consultants, timeline and scope of work activates and time to ensure timely delivery of outcomes.

Task 5,2: Fiscal lVlanagemenû Provide management of project budget, contracts and
consultants.

o Responsible Party: Cig of Fresno

Task Deliverqble

5.1 Quarterlv Reports to Cultrans

s.2 Invoices
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Flex lour power!
Be energy eflìcìent!

September I9,20I3

Mr, Keith Bergthold
Assistant Direotor
Development and Resource Management Departm ent
City of Fresno
2600 Fresno Street, 3065
Fresno, C^93721

Dear Mr. Bergthold:

On behalf of the California Department of Transporlation (Caltrans), Division of Transportation
Planning, I zun pleased to inform the City of Fresno that a 2013-14 Environmental Justice grant
has been awarded for the below project.

Project Titlç: The 41 and North Corridor Community Design Plan - West Fresno
GrantAmount: $139,899
Grant Expiration: February 28, 2016

In accepting this grant, your organization agrees to be a partner with the State in our common
mission to improve mobility and the quality of life in California. Your efforts will help integrate
land use, housing, and transpottation to achieve a prosperous economy, improve the quality of
our environment, and provide equity for all people.

During the application review process, certain items were identified as Conditions ofAward.
Completing these conditions is necessary in order to produce a complete and clearly defined
Fund Transfer Agreement (FTA) which will serve as the binding oontract between the City and
Caltrans. Once it has been determined that all conditions have been satisfied, the contract process
oan beginWork cannot begin until you have received a copy of the oxecuted contract and Notice
to Proceed letter, It is our goal to have executed contracts in place by February 1,2014,

Please find attached, your Conditions ofAward. If these conditions are not met by Monday,
October 2512013, at 12:00 noon, Caltrans reserves the right to rescind this grant award. Once
it has been detennined that all conditions have been satisfied, the contract ptocoss can begin.

't Caltrons lmprotes mobìlil¡t across California "



Mr. Keith Bergthold
September 19,2013
Page2

The Caltrans District 6 contact, Mr. Dave Madden, can be at (559) 445-5763 or via email at
David.Madden@dot.ca.gov. I{e will be a valuable resourco and can assist you with questions
regarding the required program conditions as well as the contracting process. Pteaseìubmit via
e-mail, a complete package of all revised documents in their proper format to Mr. Madden on or
before Monda¡ October 25,2013, at 12:00 noon.

Congratulations on your grant award. Caltrans looks forward to highlighting its successes and
value to the people of California at the end of the contract.

Sincerely,

A+*ßaöfif
ALYSSABEGLEY
Chief, Office of Community Planning

Attachment

c: Jennifer Duran, Acting Branch Chief, EJ/CBTP Grants and Public Engagement, Ofüce of
Community Planning
David Madden, Associate Transportation Planner, District 6

"Caltrans luproves mobility oøos Caliþrnia"



2013 lL4 Environmental Justice Grant
CONDITIONS OF AWARD

City of X'resno

41 and North Corridor Community Design Plan -'West Fresno

The following program conditions must be fulfilled in order to develop a Fund Transfer
Agreement (contract) between the City of Fresno and the California Department of
Transportation (Caltrans).

documents. Please do not make any additional changes, unless noted below.

Transportation Planning (EJ/CBTP) grants may be subjeot to audits performedby
Caltrans Audits and Investigations prior to award of the grant (Pre-Award), during the
grant period (Interim Audit), and/or after conclusion (Incurred Cost Audit) of the grant.

The following desoribes the criteriathat would warrant a pre-award audit:
r New Grantees
. Grantees that have not recently been audited
r Grantees that have been previously determined "high-risK'
r Grantees have undergone prior audits with signifioant weaknesses ot deficiencies in

their financial management systems

timeline and the in-kind valuation plan, please erisure that the required revisions are made

in all necessary documents, Consistency is often overlooked with task títles, deliverables
and responsible parties.

must be in MioroSoft V/ord. The Projeot Timeline must be in MS Excel and in letter
format (8.5"x11").

Sample documents are located in the Fiscal Year 2013-14 Grant Applicatio¡r Guide.

The Caltrans Distriot 6 contact, Mr. Dave Madden, can be at (559) 445-5763 or via email at

David.Madden@dot.ca.gov, He will be a valuable resource and can assist you with questions

regarding the required program conditions as well as the contraoting process, Please submit via
e-mail, a complete package of all revised documents in their proper format to Mr. Madden on or

before Monday, October 25,2013, at 12:00 noon.



Mr. Keith Bergthold
September 19,2073
Page2

Application

! Revise the Funding Information on Page 1 of the application. Speciff the source of local
cash match funds. Local cash match sources oan include sales tax, special bond measures,
local or federal funds, but cannot be money already earmarked for other programs or
projocts. Local cash and not a third

! Tasþs-4lrñland 4.4 are not eligible tasks under this grant program, and must be deleted
the scope of work and timeline. The total Grant Funds Requested amount (on page I

of the Application and in the timeline) must be reduced accordingly by $45,000 for a

revised total amount of $139,899.

! tt appears that the City is overmatching t . If that is not
the intent, pleas-e¡g-caþlate the local cash match based on the revised Grant Funds
Requested amount and not T Cost. Rev
of the application and the local cash matoh column on the project timeline.

fl fne support letter provided by the Orange Center School Dìstrict states, "As key
stakeholders in this endeavor, \rye ate pleased to commit any space for meetings,
communþ notification., .." If it has been determined that the school district will provide
space for meetings and they typically charge for the public for rental of their facility, this
can be used as In.KindMatch.

I Task 1.2 states there will be a partnership with the Fresno Metro Ministry for translation
services. ls the Ministry charging the City, or are these goods and/or services being
donated? If goods and/or services are being donated, the City can identify this cost as an
in-kind local match and offset some of the cash match.

If it is determined that the above services fall under an in-kind match, please revise Page 1 of
the applioation and the project timeline to inolude in-kind match, revise the cash match
accordingly and submit a completed In-Kind Valuation Plan.

Project Timeline & Scope of Work
Please ensure that the required revisions are made in both the Scope of \Mork and the Project
Timeline.

Task numbers, titles and descriptions, responsible pmty, and deliverables in both the scope of
work and project timeline must be consistent with one another. For exarnple, the Title of Task
1.0 of the project timeline states "Project Initiation" while the scope of work says, '?roject Set-
Up: Initial Administrative Tasks." This Task should read "Project Initiation." Revise both
documents so they fall in line with the sample formats provided on pages 37-43 ofthe Grant
Application Guide.



Mr. Keith Bergthold
September 19,2013
Page 3

f] Task l.0-Please follow the samples in the FY 2013-13 Grant Application Guide and
revise the scope of work and the project timeline to specify the Project Kick-Off Meeting,
request for proposal for Consultant Services, and the identification of Existing
Conditions.

n Task l.l-This task is intended to be a Project Kick-Off Meeting among the City, all sub-
recipients identifred in the grant application, and Caltrans. The responsible parties are the
City and sub-reoipients.

tr The Community Kick-Off meeting (originally Sub-Task 1.1) needs to be incorporated
into Community'Workshop #1.

n Task l.3-Revise the deliverable on the project timeline and scope of work to include a

copy of the City's adopted procurement prooedures and a copy of the signed consultant
contract.

¡ Task 2.O-This task needs to be titled'?ublic Outreaoh" or "Community Involvement"
and should include all sub-tasks related to Stakeholder Meetings and Community
\Morkshops. All publio outreach deliverables also need to include a sign-in sheet of
attendees.

n Tasks 2.1-'(DatrGathering and Analysis" needs to be renamed "Identi$ Existing
Conditions" and moved under Task 1.0.

n Tasks 1.5 and 2.3-Community Workshop #1 Public Education and Community
Workshop #2 Presentation of Assessment need to be combined into one workshop.

! Task 3.2-Please clarify this task (and any other instance where there may be similar
reference) to refer consistently either to the "Complete Streets Study" or the "Complete
Streets Guidelines."

¡ Task 4.0-This task needs to be renaned Task 3.0 "Communþ Design Plan," Language
pertaining to the Draft Financing Plan needs to be removed. The following sub-tasks need

to be presented together and re-numbered under this task: 2.2,3.3, 4.1,4.5, and 4.7 .

! Task 4.5-This task must be separated into two tasks. Draft Community Design Plan and
Final Communþ Design Plan.

n Tasks 4,2 and 4,4 arc not eligible tasks under this grant program and must be removed' from the scope of work and project timeline.

tr Task S.O-Revise this taskto state "Fiscal Management."



Mr, Keith Bergthold
September 19,Z0l3
Page 4

tr Tash S.l-Revise this task to state "Qnarterly Reports."

n Task S.2'Revise this task to state "lnvoicing." The deliverable must say "Invoice
Packages."

n In addition to public education and presentation of assessmcnts, these workshops also

need to focus on engaging the public to build consensus and communícate the

community's vision for this corridor. Please revise accordingly.

n fne scope of work identifies several Community Workshops, but does not describe how
the City plans to engago the public - specifically minority and the low-income
populations. A clearer description is needed throughout the Community Workshop tasls.

Will these meetings take place in different locations, allowing individuals that do not have

transportation the opportunity to attend? Will surveys bo conducted? How exactly does

the City plan to engage this community? Please revise aocordingly.

Scope of Work

I Revise the scope of work so it follows the format of the sample timeline in the 2013-14
Grant Application Guide. For instance, the responsible parties must be identified for each

Task.

Project Timeline

. Two project timelines were submitted at the time of application, one in PDF and the other

in Excel format. The two timelines are different with the Excel version missing titles as

woll as various other information being incorrect. Please resubmit the corect project
timeline in Excel. If necossary, add the project title and the grantee name to the project
timeline, and revise the project timeline so that work begins in February 2014.

. Tasks 4.2 and 4.4-As noted above, the funding for these tasks must be removed from the

budget columns, and all totals revised.

Resolution

r The resolution must state the specific project title. Please obtain and submit a new
resolution signed by the governing board stating the title ofthe project.

The following requirements must also be addressed:

n Tast l.3-This task states that a consultant will be procuted forthis project. Pleæe be

advised that grantees or sub-recipients are not permitted to use consultant(s) currently on

retaìner or specifically procured for another project. A fair and oompetitive proourement



Mr. Keith Bergthold
September 19,2013
Page 5

prooess must be conducted specificøllv for thß proiect All consultant procurement must
be consistent vvith 49 CFR, Part 18.36 and Local Assistance Procedures Manual, Chapter
10.

lt is imperative that the City reviews and agrees with the language in the Fund Transfer
Agteement (confiact) template. If your agency does not agree with the language, it could
cause a delay in execution of this conhact. The template language is posted for your
review at the following link: Fund Transfer Aereement.

The City needs to ensure that a funding agreement with the Habitat for Humanity is in
place prior to execution ofthe contract.

The City is responsible for noti$ing all stakeholders, including sub-recipients, ofthis
grant award.

All indirect cogs require an Indirect Cost Allocation Plan (ICAP). If an ICAP is not in
place prior to contract execution, indirect costs will not be reimbursed. Refer to Page 7 of
thc Fiscal Year 2013-14 Grant Application Guide for information on the ICAP process.

tr

n

n

n
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FUND TRANSFER AGREEMENT

THIS FUND TRANSFER AGREEMENT (FTA), between the State of California acting by and
through its Department of Transportation, referred to herein as CALTRANS and tne-City of
Fresno, herêin after referred to as AGENCY, will.eommence on February 28,2014 or
approval by CALTRANS, whichever occurs later. This FTA is of no effeðt unie.s approved
by GALTRANS. Agency shall not receive payment for work performed prior to approval of
the FTA and before receipt of notice to proceed by the GALTRANS Contract Manäger. This
FTA shall expire on February 27,2016.

RECITALS

Under this,FTA, CALTRANS is conveying State grant funds to AGENCy, pursuant to
Budget Act Line ltem 2660-102-o}42i, who will ðonduct transportat¡on siúoies and
planning within the regional area under the jurisdiction of AGENcy.

jGENCY has agreed to implement "The 4J and North Gorridor Community Design
Plan," hereinafter the Project, subject to the terms and conditions of this FTA. The .T-he

41 and North Corridor Community Design Plan" Scope of Work and project timeline are
attached hereto as Attachment ll.

The resolution authorizing AGENCY to execute this FTA pertaining to the above
described Project is attached hereto as Attachment l.

4. All services pedormed by AGENCY pursuant to this FTA are intended to be performed in
accordance with all applicable State and AGENCY laws, ordinances, regulations, and
CALTRANS published manuals, policies, and procedures. ln case of cònflict between
State and l\GENCY laws, ordinances, or regulations, the order of precedence applicability
of these laws shall be State and AGENCY laws and regulatíons respectively.

5. Project funding is as follows:

FUND TITLE FUND SOURGE DOLLAR AMOUNT
SHA STATE $ 184,899.00

6' This FTA is exempt from legal review and approval by the Department of General
Services, pursuant to AG opinions: 58 ops. AG 586 (1974), 

-os 
ops. AG 2g0 (1gg0), 74

Ops AG 10 (1991), and 88 Ops AG 56.

l, ,49?'l ,

1.

2.

3.

Ll,W;l rnafr¡ru [Ü'1"
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SECTION I

AGENCY AGREES:

To timely and satisfactorily complete all Project Work described in Attachment ll within
the project budget and in accordance with the items of this FTA.

SEGTION II

IT IS MUTUALLY AGREED:

ln consideration of the foregoing and the mutual promises of the parties hereto,
AGENCY and CALTRANS agree as follows:

1. Notification of Parties

a. AGENCY's Project Manager, Keith Bergthold (s59) 621-g649.

b. CALTRANS' contract Manager, MartaiËrausto, (ssg) 4gg-416g.

( c. All notices hèrein provided to be given, orwhich may be given, by either party to the
other, shall be deemed to have been fully given when made in wiiting anà reóeived
by the par.tìes at their r.espeetive addresses:

CITY OF FRESNO
ATTENTION: KEITH BERGTHOLD, PROGRAM MANAGER
2600 FRESNO STREET 3065
FRESNO, CA93721

CALIFORNIA DEPARTMENT OF TRANSPORTATION
DISTRICT 6/ TRANSPORTATION PLANNING NORTH
ATTENTION: MARTA FRAUSTO, CONTRACT MANAGER
1352 WEST OLIVE AVENUE
FRESNO, CA 93778

2. Period of Performance

a. Reimbursable work under this FTA shall begin no earlier than on February 2g,2014,
contingent upon the approval by CALTMNS and receipt of the Notice to Éroceed leiter
of this FTA by the CALTRANS Contract Manager, and will expire on Februa ry 27,2016.

b. AGENCY will attend a kickoff meeting with CALTRANS to be scheduled within one (1)
week from receipt of Notice to Proceed letter by the CALTRANS' Contract Manager. '

3. Chanqes in Terms/Amendments

This FTA may only be amended or modified by mutual written agreement of the parties.
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CITY OF FRESNO
AGREEMENT NUMBER 74A0757
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Cost Limitation

a. The total amount reimbursable to AGENCY pursuant to this FTA by CALTRANS
shall not exceed $ 184,899.00.

b. lt is agreed and understood that this FTA fund limit is an estimate and that CALTRANS
will only reimburse the cost of services actually rendered as authorized by the
CALTRANS Contract Manager at or below that fund limitation established hereinabove.

Termination

a. CALTRANS reserves the right to terminate this FTA upon written notice to AGENCy at
t9q1t lflrtV (30) days in advance of the effective date of such termination in the event
AGENCY fails to proceed with PROJECT work in accordance with the terms of this FTA.

b. ln the event of termination for convenience, CALTRANS will reimburse
AGENCY for all allowable, authorized and non-cancelled costs up to the date of
termination.

c. AGENCY has síxty (60) days after the Termination Date to submit invoicés to
CALTRANS to make final allowable payments for Project costs in accordance to the
terms of this FTA. Failure to submit invoices within this period may result in a waiver by
AGENCY of its right to reimbursement of expended costs.

Budqet Continqencv Glause

It is mutually agreed that if the U.S. Congress or the State Legislature fail to appropriate
or allocate funds during the current year and/or any subsequeit years covered under
this FTA does not appropriate sufficient funds for tñe program, this Agreement shall be
of no further force and effect. ln this event, CALTRANs õnau have nó liability to pay
any funds whatsoever to AGENCY or to furnish any other considerations under this
Agreement and AGENCY shall not be obligated to perform any provisions of this FTA.

lf funding for any fiscal year is reduced or deleted by the U.S. Congress or the State
Legislature for purposes of this program, CALTRAÑS shall have thã option to either
terminate this Agreement with no liability occurring to CALTRANS, or öffer a FTA
Amendment to AGENCY to reflect the reduced amount.

7. Payment and lnvoicinq

a. The method of payment for this FTA will be based on actual allowable costs.
CALTRANS will reimburse AGENCY for expended actual allowable direct costs and
including, but not limited to labor costs, travel, and contracted consultant services costs
incurred by AGENCY in performance of the Project work. lndirect costs are
reimbursable only if the AGENCY has an approved lndirect Cost Allocation plan or an
lndirect Cost Rate Proposal as setforth in Section ll - Cost principals, ltem g d. The
tstal+sstshall nst exeeed the eost reimbursement limitation setforth in Section ll . eost
Limitations, ltem 4. a. Actual costs shall not exceed the estimated wage rates, labor
costs, travel and other estimated costs and fees set forth in Attachment ll without an
amendment to this FTA, as agreed between CALTRANS and AGENCY.

5.

6.

a.

b.
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Reimbursement of AGENCY expenditures will be authorized only for those allowable
costs actually incurred by AGENCY in the performance of the Project work. AGENCy
must not only have incurred the expenditures on or after the start date and the
issuance of the Notice to Proceed letter for this FTA and before the Expiration Date,
but must have also paid for those costs to claim any reimbupgment

Travel expenses and per diem rates are not to exceed the rate specified by the State
of california Department of Human Resources for similar employees (i.e. non-
represented employees) unless written verification is supplied that government hotel
rates were not then commercially available to AGENCY, its sub- recipients,
contractors, and/or subcontractors, at the time and location required as specified in the
California Department of Transportation's Travel Guide Exception Process at the
followin g I in k: htto://www. dot. ca.qov/hq/asc/travel/ao b/bu 1, htm
Also see website for summary of travel reimbursement rules.

AGENCY shall submit invoices to CALTRANS at least quarterly but no more
frequently than monthly in arrears for completion of milestones in accordance with the
Project Timeline in Attachment ll to the satisfaction of the CALTRANS' Contract
Manager. lnvoices shall reference this FTA Number and shall be signed and
submitted to the CALTRANS' Contract Manager at the following address, as stated in
Section ll - Notification of Parties, ltem 1.c.

lnvoices shall include the following information:

1) Names of the AGENCY personnel performing work

d.

ô

f.

2) Dates and times of project work

3) Locations of project work

4) ltemized costs as set forth in Attachment ll, including identification of each
employee or subcontractor staff that provided services during the period of the
invoice, the number of hours and hourly rates for each employee or subcontractor
staff member, authorized travel expenses with receipts, receiþts for authorized
materials or supplies, and subcontractor invoices.

5) AGENCY shall submit written progress reports with each set of invoices to allow
the CALTRANS' Contract Manager to determine if AGENCY is performing to
expectations, is on schedule, is within funding cost limitations, to communicate
interim findings, and to afford occasions for airing difficulties respecting special
problems encountered so that remedies can be developed.

lncomplete or inaccurate invoices shall be returned to the AGENCY unapproved for
correction. Failure to submit invoices on a timely basis may be grounds ior
termination of this FTA for material breach per Section ll - Termination, ltem 5.

CALTRANS will reimburse AGENCY for all allowable Project costs at least quarterly
but nomorê frequeRtly tlran monthly in arrears as promptly as CALTRANS fiscal
procedures permit upon receipt of an itemized signed invoice.

The FTA Expiration Date refers to the last date for AGENCY to incur valid Project costs
or credits and is the date the FTA expires. AGENCY has sixty (60) days after ihat

g.

h.
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Expiration Date to make final allowable payments to project contractors or vendors,
s_ub1l!the Project's Final Product(s) as defined in Attachment ll and final invoice to
CALTRANS for reimbursement for allowable Project costs. Any unexpended project
funds not invoiced bythe sixtieth (60th) day will be reverted anO w¡ll no longer bé
accessible to reimburse late project invoicés.

8. Local Match Funds

a' Except where expressly allowed in writing herein, reimbursement of credits for local
matching funds will be made or allowed only for work performed on and after the date of
issuance of the Notice to Proceed and prior to the Expiration Date of this FTA.

b' 4GENCY agrees to contribute the statutorily required local contribution of matching
funds i-f 

"ny 
is specified within this FTA or in any Attachment hereto, toward the actual

cost of the seruices described in I tachment ll. AGENCY shall contribute not less than
its required match amount toward the services described herein. Local cash and in-kind

d Community-Based
unity Planning website:

9. Cost Princioles

, ^. AGENCY agrees_to comply with Title 2, Code of Federal Regulations (CFR), part\ 225 (formerly Office of Management and Budget Circular n-ðZ¡, Cost Þrinciples tor State,
Local and rribar Governments, and 49 qEB, part 19, uniform fu!¡nlnistrative
Requiiéméñts for Grants and cõoþeiãtivéãgr."r"ntr to State and Local Governments.

b. AGENCY agrees, and will assure that.its contractors and subcontractors will be
obligated to agree, that (a) Contract Cost Principles and Procedures, 48 CFR, Federal
Acquisition Regulations system, chapter 1, part 31, et seq., shall be used to
determine the allowability of individual Project cost items ahO 1U¡ all parties shall
comply with Federal administrative procedures in accordance with +'g Cf R, part 1g,
Uniform Administrative Requirements for Grants and Cooperative Agreements to State
and Local Governments: Every sub-recipient receiving Pioject fundé as a sub-
recipient, contractor, or subcontractor under this FTA ðtratt ôomply with Federal
administrative procedures in accordance with 49 CFR, Part 18,'Uniform Administrative
Requirements for Grants and Cooperative Agreements to State and Local
Governments.

Any Project costs for which AGENCY has received payment or credit that are
determined by subsequent audit to be unallowable under 2 cFR, part, 4g cFR,
chapter 1, Part 31 or 49 cFR, part 18, are subject to repayment by AGENCy to
CALTRANS. Should AGENCY fail to rejmburse moneys dúe CALTRANS within thirty
(30) days of discovery or demand, or within such other period as may be agreed in
writing between the parties hereto, CALTRANS is authorized to intercept r"nO *ith¡'olO
future payments due AGENèY from GATTRANS or any thir.d-par-ty .uor"", including,
but not limited to, the State Treasurer, the State Controller or any other fund source.

Prior to AGENCY seeking reimbursement of indirect costs, AGENCy must prepare
and submit annually to CALTRANS an lndirect Cost Allocation Plan or an lndirect

d.

(__
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Cost Rate Proposal in accordance with 2 CFR, Part225 and LocalAssistance
Procedures Manual (LPP 04-10).

Americans with Disabilities Act

By signing this FTA, AGENCY assures CALTRANS that in the course of performing
Project work, it will fully comply with the applicable provisions of the Ameiicans with
Disabilities Act (ADA) of 1990, which prohibits discrimination on the basis of disability, as
well as all applicable regulations and guidelines issued pursuant to the ADA. (42
U.S.C. 12101et seq.)

lndemnification

Neither CALTRANS nor any officer or employee thereof is responsible for any injury,
9][qqg or liability occurring by reason of anything done or omitted to be donê bi '
AGENCY, its officers, employees, agents or its subcontractors under or in connection with
any work, authority or jurisd . lt is understood
and agreed that AGENCY, ¡ rs shallfully
defend, indemnify and save mployees írom
all claims, suits or actions of every rìârlìê; kind and description brought forth und-er,
including, but not limited to, tortuous, contractual, inverse condemnation or other, theories
or assertions of liability occurring by reason of anything done or omitted to be done by
AGENCY, its officers, employees, agents or ;ubcontraitors under this FTA.

Non-Discrimination

During the performance of this FTA, AGENCY and all of its sub-recipients and its
sub-contractors, if any, shall not unlawfully discriminate, harass or allow
harassment, aþainst any employee or appricant for employment because of sex,
race, color, ancestry, religious creed, national origin, OisaUility (including HIV and
AIDS), mental disability, medical condition (cancer), age (over 40), marial status,
dglal of family and medical care leave, and deniaÍ of þregnancy disability leave.
AGENCY, its subcontractors, and sub-recipients shall ensure that the eváluation and
treatment of their employees and applicants for employment are free from such
discrimination and harassment. AGENCY, its subcontiactors and sub- recipients
shall comply wìth the provisions of the Fair Employment and Housing Act
(Government Code [GC] Section 12900 et seq.) anO tne applicable régulations
promulgated hereunder (California Code of Regulations, Title 2, Sectiõn 72gS.0 et
:eq.). The applicable regulations of the Fair Employment and Housing Commission
implementing GC Section 12990 (a-f), set forth in C-hapter 5 of Divisioñ + ot Tifle 2 of
the California Code of Regulations, are incorporated into this FTA by this reference
and are made a part hereof as if set forth in full. AGENCY, its subcontractors, and
sub-recipients shall give written notice of their obligations under this clause to labor
organizations with which they have a collective bargaining or other collective
bargaining agreements in place.

AGENCY shall include the nondiscrimination and compliance provisions of this
clause in all subcontracts to perform work under this FTA.

12.

d,

b.I
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13. Retention of Records/Audits

a. AGENCY, its contractors, subcontractors and sub-recipients shall establish and
g system and records that properly accumulate and segregate
and matching funds by line. The accounting system of AGENcy,
contractors, and sub-recipients shall conform to Generally
Principles (GAAP), enable the determination of incurred óosts at

inte.rim points of completion, and provide support for reimbursement payment vouchers
or iñvoices. All accounting records and other'supporting papers of RCeÑCy, its
contractors, subcontractors and sub-recipi ents connected with project perform ance
under this FTA shall be maintained for a minimum of three (3) yeais from the date of
final payment to AGENCY an and audit by
representatives of CALTRAN
the federat sovernment. copi :"Jili::lH:
its subcontractors and sub-re on receipt of any request made by CALTMÑS
or its agents. ln conducting an audit of the costs and rnãtch credits claimeO under this
FTA, CALTRANS will rely to the maximum extent possible on any prior audit of
AGENCY pursuant to the provisions of State and Agency law. lnihe absence of such
an audit, any acceptable audit work performed by AGENCY's external and internal
auditors may be relied upon and used by CALTRANS when planning and conducting
additional audits.

For the purpoóe of determining compliance with applicable State and Agency law in
connection with the performance of AGENCY's contracts with third parties pursuant to
GC Section 8546.7, AGENCY, AGENCY's sub-reeipients, eontractors, sr.lbeontraetors,
and CALTRANS shall each maintain and make available for inspection all books,
doe'rr¡¡s¡ß, papers, accounting records, and other evidence pertaining to the
performance of such contracts, including, but not limited to, the costs õf administering
those various contracts. All of the above referenced parties shall make such mate¡als
available at their respective offices at all reasonable times during the entire project
period and for three (3) years from the date of final payment to ÃCfruCy undeithis
FTA' CALTRANS, the California State Auditor, or any duly authorized representative of
CALTRANS or the United States
Department of Transportation, shall each have access to any books, records, and
documents that are pgrtlnent to a Project for audits, examinátions, excerpts, and
transactions, and AGENcY shallfurnish copies thereof if requested.

AGENCY, its sub-recipients, contractors, and subcontractors will permit access to all
records of employment, employment advertisements, employment application forms,
and other pertinent data and records by the State Fair Emplóyment piactices and
Housing Commission, or any other AGENCY of the State of óalifornia designated by
CALTRANS, for the purpose of any investigation to ascertain complian." *lth this FTA.

Additionally, all grants may be subject to a pre-award audit prior to execution of the FTAto ensure AGENCY has an adequate financial management system in place to
âccúmulâte ând segrêgate reâsonâblê, allowàble and allocablè costs.

b.

d.
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Disputes

a' ising under this FTA that is not disposed of
RANS Contract Officer, who may consider
AGENCY. The decision of the CALTRANS

final decision regarding the dispute.

b. Neither the pendenlY_ 
9f a dispute nor its consideration by the CALTRANS Contract

Officer will excuse AGENCY from full and timely performance in accordance with the
terms of the FTA.

Third-Party Gontracts

a' AGENCY shall perform the work contemplated with resources available within its own
organization and no portion of the work shall be subcontracted without prior written
authorization by CALTRANS Contract Manager unless 

"*pr"æiy 
¡náudeo ) i;Attachment ll as part of the identified project worf.

All State-government-funded procurements must be conducted using a fair and
competitive procurement process. AGENCY may use its own procurement procedures
as long as the procedures are consistent with the local AGENby's taws, rutãs, ano
ordinances governing procurement. These procurements must also be consístent with
all applicable w requiring that the AGENCY obtain at least three
(3) competitiv of goods,iervices and consulting services (see part
2, Chapler 2, e BìOlic Gontraet Gode);a qualifications-based
solicitation process, for which statements of qualifications are obtained from at least
three (3) qualified firms for architecture and engineering seruices (see Tile 1, Division
5, Chapter 10 of the Government Code); and, the prouiéionr of the Local Assistance
Procedures Manual (LAPM), Chapter 10, which arä not inconsistent with this section

15.

b.

15, Third Party contracts. The LApM can be found and the following link:

c' as a result of this FTA shall contain all the provisions
pplicable to AGENCy,s sub-recipients, coniractors, and

subcontractorsmust¡e,uu.nltÏ::",Tüå'#.['-iiíS'S*ilååifl iliXîllrs'and
d' CALTRANS does not have a contractual relationship with the AGENCy's sub-

recipients, contractors, or subcontractors and the nôeruCV shall be fully responsible
for all work performed by its sub-recipients, contractors, or subcontractórs.

e. Prior authorization in writing by
before AGENCY enters into an
supplies, or consultant service
shall provide an evaluation of t

f. Any subcontract entered into by AGENCY as a result of this FTA shall mandate that(\- travel and per diem reimbursements and third-pafty contract reimbursements to
subcontractors will be allowable as Project costs only after those costs are incurred
and paid for by the subcontractors. Travel expenses and per diem rates for
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subcontractors shall be reimbursed pursuant to Section ll - Payments and lnvoicing,
Item 7c.

Druq-Free Workplace Certification

By signing this FTA, AGENCY hereby cert¡fies under penalty of perjury under the laws of
California that AGENCY will comply with the requirements of the Diug-¡ree Workplace Act
of 1990 (GC Section 8350 et seq.) and will provide a Drug-Free workþlace by doing a1 of
the following:

a. Publish a statement notifying employees that unlawful manufacture, distribution,
dispensation, possession, or use of a controlled substance is prohibited and specifying
actions to be taken against employees for violations, as required by GC Section
8355(a).

b. Establish a.Drug-Free Awareness Program as required by GC Section 83SS(b) to
inform employees about all of the following:

1) The dangers of drug abuse in the workplace.

2) The person's or organization's policy of maintaining a Drug-Free workplace;

3) Any available counseling, rehabilitation, and'employee assistance programs.

4) Penalties that may be imposed upon employees for drug abuse violations.

e' Provide-as-r'eqr'lired by GCSeetion 8355(e);-that every emptoyeewho-worksonthe
proposed contract or grant:

1) will receive a copy of the company's Drug-Free policy statement.

2) W¡ll agree to abide by the terms of the company's statement as a condition of
employment on the contract or grant.

d. Failure to comply with these requirements may result in suspension of payments
under this FTA or termination of this FTA or both, and AGENCY may be iñeligible for the
award of any future state contracts if CALTRANS determines that añy of the iollowing
has.occurred: (1) AGENCY has made a false certification or, (2) agency violates thJ
certifìcation by failing to carry out the requirements as noted above.

Relationship of Parties

It is expressly understood that this FTA is an agreement executed by and between two
independent governmental entities and is not intended to, and shall not be construed to,
create the relationship of agent, servant, employee, partnership, joint venture or
association, or any other relationship whatsoever other than that of an independent party.

State-Owne-d Data

a. AGENCY agrees to comply with the following requirements to ensure the preservation,
security, and integrity of State-owned data on portable computing devices and portable
electronic storage m edia:

17.

18.

(
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Encrypt all State-owned data stored on portable computing devices and portable

9l1c!¡.o 
n ic. sto ra g e m ed ia u si n g govern m e nt-certifi ed Ad va ñ ced En crypti on Sta n da rd

$eQ_clotrer algorithm with a 2s6-bit or 128-bit encryption key to prótect
CALTRANS data stored'on every sector of a hard drive, induáing'temp files, cached
data, hibernation files, and even unused disk space.

Data encryption shall use cryptographic technology that has been tested and
gpproved against exacting standards, such as FIPS 140-2 Security Requirements
for Cryptographic Modules.

Encrypt, as described above, all State-owned data transmitted from one computíng
device or storage medium to another

Maintain confidentiality of all State-owned data by limiting data sharing to those
individuals contracted to provide services on behalf of thã State, anO n-m¡t use of
State information assets for State purposes only.

lnstall and maintain current anti-virus software, security patches, and upgrades on
all computing devices used during the course of the Agreement.

Notífy the CALTRANS Contract Manager immediately of any actual or attempted
violations of security of State-owned data, including lost or siolen computing
devices, files, or portable electronic storage media containing State-ownedäata.

Advise the owner of the State-owned data, the agency lnformation Security Officer,
and the age!:tcy Chlgf lnformqlion Offìcer qf vulnerabiiitles that may_ present a lhreat
to the security of Siate-ownéa oãta ánu or speiiticìeans of proteóting that state-
owned data.

b. AGENCY agrees to use the State-owned data only for State purposes under this FTA.

b. AGENCY agrees to not transfer State-owned data to any'computing system, mobile
device, or desktop computer without first establishing the specificad-ons for
information integrity and security as established for the original data file(s). (State
Administrative Manual (SAM) Section 5335.1)

19. Proiect Cfose Out/Final Product

a' AGENCY will provide four (4) copies and four (4) electronic versions of the Final
Product(s) to the CALTRANS Contract Manager.

b. CALTRANS reserves the right to withhold final payment to AGENCY pending
receipt of Final Product(s)to the GALTRANS contract Manager.

1)

2)

3)

4)

5)

6)

7)

(*.,
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SECTION III
ATTAGHMENTS:

The following attachments are incorporated into and are made a part of this FTA by this
reference and attachment.

l. AGENCY Resolution
ll. Scope of Work and Project Timeline

lN WITNESS WHEREOF, the parties hereto have executed this FTA on the day and
year first herein above written:

STATE OF CALIFORNIA CITY OF FRESNO
DEPARTMENT OF TRANSPORTATION

By:

Title:

Date:

By:

Title:

Date:

By:

Title:

Date:

By:

Title:

Date:
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AMENDMENT
to

FUND TRANSFER AGREEMENT

THIS AMENDMENT is entered into this 1"t of August 2014,

The parties hereto mutually agree to amend Fund Transfer Agreement Number 74A0757, dated
effective February 28,2014, as tollows:

RECITALS. ltem 5, - is amended to now read as follows:

PROJECT FUNDING IS AS FOLLOW:

FUND TITLE FUND SOURCE DOLI.AR AMOUNT

SHA STATE $ 139,899.00

SECTION ll -ltem 4. A. is amended to now read as follows:

4. COST LIMITATION:

The total amount reimbursable to AGENCY pursuant to this FTA by CALTRANS shall not
exceed $139,899.00.

All other terms and conditions of the original Fund Transfer Agreement shatl remain in full
force and effect.



IN WITNESS WHEREOF, the parties hereto have executed this Amendment on the day and year fitst
herein above written:

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

CITY OF FRESNO

By,

Michelle Thompson, Contract Officer

CITY OF FRESNO
AGREEMENT NUMBER 7440757 AO1

Page 2 of 2

Title:

Date:
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2. Task Title: Public Outreach
Engage the public to build consensus and communicate the community's vision for the 41 and North Conidor. Public
outreach and community engagement methods will be facilitated through guided tours of the target neighborhood,
participatory mapping and community visioning; planned community workshops (3) and interaôtive planning through
monthly community forums and meetings with the Community Desig¡ Committee. A sign-in sheet will be provided at
all public orrtreach events and submitted to Caltrans. Target populations are specifically environmentaljustice
communities, i.e., Latinos, African Americans, Southeast Asians, disabled and low-income community members for
attendance at the community workshops and stakeholders meetings.

Task 2.1: Community Kick-Off and Workshop #1
This workshop will be the community kick off, introduce the project to the public, define project pararneters, inform
community of project opportunities and constraints, and solicit opinions from the community to shape Task 3.1,
Develop Streetscape Concept. The workshop will feature public education, presentation of assessment, and a walking
tour. Public comments and suggestions will be gathered and used to inform Tasks 3.1 and 3.2. Meeting interpretation
will be provided in Spanish and Hmong through partnership with the Fresno Metro Ministry and rental of their
translation headsets.

Responsible Party: COF; Consultant

Task 2.2: Community Workshop #2
An inte¡active workshop with will use clicker technology, modeling tools, and maps to present the streetscape design
concept alternatives. Community will decide on preferred alternatives. Continue to solicit feedback from the
community to shape Tasks 3.3 Draft Complete Street Plan. Meeting interpretation will be provided in Spanish and
Hmong through partnership with the Fresno Metro Ministry and rental of their translation headsets.
Responsible Party: COF; Consultant

Task 2.3: Community Workshop #3
Present Draft Design Corcept and continue to solicit feedback for public comments to shape Task 3.3, Draft Complete

Streets Plan and Task 3.6, Final Complete Street Plan. Meeting ihterpretation will be provided in Spanish and Hmong
through partnership with the Fresno Metro Ministry and rental of their translation headsets.

Responsible Parfy: COF; Consultant

Task 2:4: CDC Stakeholder Committee Meetings
This resident and communþ advisory group will convene monthly, and will serve as the primary community
engagement strategy to ensure strong public participation. This will be a multi-sector group of stakeholders and will
include the City, consultant(s), neighborhood residents and members f¡om the 41 and North Conidor neighborhood
development planning team, local business leaders, faith-based groups and community based organizations. The CDC
will meet to help dehne the vision for the communify design plan, review and analyze draft community design plans

and documents produced by consultant(s), and submit recornmendations and edits.

Responsible Parly: COF; Conzultant

PowerPoint Pres entation. Workshop Summart. Photos
PowerPoint Pres entation, Workshop Summary, Photos

PowerPoint Pres entation, Worl<shop Summary, Photos

PowerPoìnt Presentation, Workshop Summary, Photos, Sígn-ín sheets
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