



#### Firm Contact Information

Firm Name/Contact: WSP, Kristin Blackson  
Phone Number: 858-264-7000  
Email Address: Kristin.blackson@wsp.com  
Website: <https://www.wsp.com/en-us/>  
Office Address: 401 B Street, San Diego, CA 92101



### About WSP

WSP is a leading engineering, environmental and professional services firm committed to delivering innovative and sustainable solutions. With over 100 planners across our California offices, which include Fresno, Los Angeles, Orange County, San Bernardino, San Diego, San Francisco Bay Area, and Santa Barbara.

### Core Services and Specialties

Our professionals work on projects of every scale, from large, complex programs to smaller and more focused assignments.

- Environmental Planning: CEQA and NEPA documentation, Environmental Impact Reports, Environmental Assessments, Initial Studies, Mitigated Negative Declarations.
- Land Use Planning: General Plans, Specific Plans, Community Plans, Zoning Code Updates, Mobility and Transportation Plans, and Policy Development.
- Transportation & Infrastructure Planning: Corridor Studies, Active Transportation Plans, and Infrastructure Feasibility Assessments.
- Resource Assessments & Permitting: Air quality & Greenhouse Gas Analysis, Water Resources, Geology and Soils, Noise and Vibration, Hazardous Materials, and Environmental Justice and Equity, and Federal, State, and regional permitting.

### Project Leadership

Kristin Blackson leads the team as the Contract Manager. Kristin is an experienced environmental planner with over 25 years of experience in environmental policy, CEQA/NEPA compliance, and multidisciplinary project coordination across both public and private sectors.

### Local Partnership Team

We partnered with firms who augment our project delivery in community outreach, land use and planning, ecological surveys, and transportation. Together, we offer a comprehensive, locally grounded approach to every project.



Provides land use and planning, urban design and community outreach services. With over 20 years of experience in local government and public policy.



Specializes in transportation engineering, civil engineering, construction management, traffic analysis, and environmental assessments for air quality, GHG emissions and noise.



Assists with biological resource review and mitigation under CEQA/NEPA, managing investigations throughout Fresno and surrounding areas.



Produces biological, cultural, environmental site assessments, hazardous materials assessment plans, and stormwater pollution prevention plans.



	Director/Contract Manager	Senior Project Manager	Deputy PM	Word Processor/Editor	Senior PM/Director	Environmental Planner III	Environmental Planner II	GIS and Graphics	Environmental Planner III	Environmental Planner II	Environmental Planner I	Project Admin	Environmental Planner I - Transportation	Technical Lead - AQ, GHG, Energy	Technical Lead - Biology	Technical IP	Technical IP	Technical IP	Lead Land Use Planner	Technical Lead	Senior Director - Mobility	Technical Lead - Mobility	Total Hours WSP <sup>a</sup>	Total Cost WSP <sup>a</sup>
1.0 - Categorical Exemption (CE)																								
1.1 - Simple	8	44	60																				112	\$ 14,671.84
1.2 - Complex	16	60	96	28																			200	\$ 26,678.56
Total for Task 1 CE																								
2.0 - Notice of Exemptions (NOE)																								
2.0 - Notice of Exemptions	2	8	16																				26	\$ 3,316.96
Total for Task 2 NOE																								
3.0 - Notice of Prep (NOP)																								
3.0 - Notice of Prep	2	12	24																				38	\$ 4,672.00
Total for Task 3 Notice of Prep																								
4.0 - Initial Study (IS)																								
4.1 - Simple	24	72	100																				196	\$ 27,491.52
4.2 - Complex	32	96	144	40																			312	\$ 43,067.52
Total for Task 4 IS																								
5.0 - Negative Declarations																								
5.0 - Negative Declarations	2	12	20																				34	\$ 4,291.84
Total for Task 5 Negative Declarations																								
6.0 - Mitigated Negative Declarations																								
6.0 - Mitigated Negative Declaration	2	16	28																				46	\$ 5,646.88
Total for Task 6 Mitigated Negative Declarations																								
7.0 - Addendum																								
7.1 - IS/MND					24	96	120																240	\$ 30,161.76
7.2 - EIR				40	80	160	200																480	\$ 66,343.20
Total for Task 7 Addendum																								
8.0 - Environmental Impact Report																								
8.1 - Notice of Prep	32	24	36	12				6															110	\$ 19,182.64
8.2a - Draft EIR 1	32	96	112	40				20	48	32	112	4											496	\$ 71,605.44
8.2b - Draft EIR 2	16	60	66	32				6	20	12	66	3											281	\$ 38,888.36
8.3 - Public Review EIR	32	60	54	16				6				2											170	\$ 27,113.76
8.4 - Response to Comments	40	64	52	48					24		52												280	\$ 43,688.72
8.5 - Final EIR	16	48	48	28					8														148	\$ 22,316.16
8.6 - Final EIR Cert	40	56	48	16																			160	\$ 27,184.96
Total for Task 8 Notice of Preparation																								
9.0 - Environmental Assessments																								
9.1 - Scoping Period	16	48					48	24															136	\$ 20,276.48
9.2a - AQ and Health Risk	2	6												24					40				72	\$ 12,813.12
9.2b - Biological Resources	2	6													40								48	\$ 11,672.56
9.2c - Cultural Resources	2	6														40	40						88	\$ 11,454.56
9.2d - Historical Resources	2	6		16														52					76	\$ 12,482.20
9.2e - Environmental Justice	2	6		10				34											20				72	\$ 12,129.88
9.2f - GHG	2	6												24						40			72	\$ 12,813.12
9.2g - Mobility Planning	2	6		10									40								4	16	78	\$ 12,225.32
Total for Task 9 Environmental Assessments																								
10.0 - Notice of Completion (NOC)																								
10.0 - Notice of Completion	2	12	16																				30	\$ 3,911.68
Total for Task 10 Notice of Completion																								

\*The above rates are for 2025 and are subject to change. Rates are based on information provided in WSP's response to RFQ#12501022. \*\*Costs provided are estimates for services that may be provided pursuant to this on-call agreement. Costs are subject to change and are based on project assumptions which will vary depending on an agreed scope of work.